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PART III – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J - LIST OF ATTACHMENTS 

APPENDIX A - SMALL BUSINESS SUBCONTRACTING PLAN 

To Be Inserted at Time of Award 
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PART III – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J - LIST OF ATTACHMENTS 

APPENDIX B - KEY PERSONNEL 
 
Pursuant to Section H and I clauses entitled “Key Personnel,” the following positions are 
considered to be essential to work being performed.  

   

Name  Title  
   

To Be Inserted at Time of Award 
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PART III – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J - LIST OF ATTACHMENTS 

APPENDIX C - RESERVED 
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PART III – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J - LIST OF ATTACHMENTS 

APPENDIX D, LIST B, APPLICABLE DOE DIRECTIVES, ORDERS, LAWS, AND 
REGULATIONS  

 
Pursuant to the LAWS, REGULATIONS, AND DOE DIRECTIVES clause, the Contractor shall 
adhere to the ES&H requirements compliance process delineated in the Site Standards/ 
Requirements Identification Document (S/RID).  For requirements other than Environment, 
Safety and Health (ES&H), the contractor shall adhere to the existing DOE directive 
requirements that are the basis for established procedures and programs until authorized 
approvals are obtained to deviate from established requirements.  The S/RID, and superseding 
versions thereof, are hereby incorporated by reference. 
 
The Contracting Officer, or designated representative, may, from time to time via issuance of a 
Contract Administration Notice (CAN) or other means, revise the ES&H requirements and 
non-ES&H requirements (i.e., List B as referred to in the LAWS, REGULATIONS, AND DOE 
DIRECTIVES clause).  Revision to List B shall be processed by the Contractor in accordance 
with the processes set forth in Section H, APPLICATION OF DOE CONTRACTOR 
REQUIREMENTS DOCUMENTS.   

 
ENVIRONMENTAL, SAFETY AND HEALTH REGULATIONS (ES&H) 

 
ES&H Requirements 

 

Directive Title 
ADN-89-05-FF Federal Facility Agreement For The Savannah River Site 

ANS 8.1 Nuclear Criticality Safety In Operations With Fissionable Materials Outside Reactors 

ANS 8.14 Use of Soluble Neutron Absorbers in Nuclear Facilities Outside Reactors 

ANS 8.15 Nuclear Criticality Control of Special Actinide Elements 

ANS 8.17 Criticality Safety Criteria for the Handling, Storage, and Transportation of LWR Fuel 
Outside Reactors 

ANS 8.19 Administrative Practices for Nuclear Criticality Safety 

ANS 8.21 Use of Fixed Neutron Absorbers in Nuclear Facilities Outside Reactors 

ANS 8.22 Nuclear Criticality Safety Based on Limiting and Controlling Moderators 

ANS 8.3 Criticality Accident Alarm System 

ANS 8.6 Safety in Conducting Subcritical Neutron-Multiplication Measurements in Situ 

ANS 8.7 Nuclear Criticality Safety In The Storage Of Fissile Materials 

ANSI Z 358.1 Eye Wash and Shower Equipment, Emergency 

ANSI N323A - 1997 American National Standard: Radiation Protection Instrumentation Test and Calibration, 
Portable Survey Instruments 

ANSI N42.18 - 1980 American National Standard: Specification and Performance of On-Site Instrumentation 
for Continuously Monitoring Radioactivity in Effluents 
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Directive Title 
ANSI N43.3 - 1993 American National Standard For General Radiation Safety - Installations Using Non-

Medical X-Ray and Sealed Gamma-Ray Sources, Energies Up To 10 MeV 

ANSI/ANS-3.2 Administrative Controls And Quality Assurance For The Operational Phase Of Nuclear 
Power Plants 

ANSI/ASQ E4 Quality Systems For Environmental Data And Technology Programs -Requirements With 
Guidance For Use 

ANSI/HPS N43.2 – 2001 American National Standard: Radiation Safety for X-Ray Diffraction and Fluorescence 
Analysis Equipment 

ASME NQA-1-2000 QUALITY ASSURANCE REQUIREMENTS FOR NUCLEAR FACILITY APPLICATIONS 

Comm. Vehicle Safety Alliance North American Uniform Vehicle Out-of-Service Criteria 

DOE LETTER AA-03-007 Cancellation of Directive Implementation Instructions 

DOE LETTER JF-04-032 DOE-SRS Letter JF-04-032, Enclosure 1, Fire Protection Requirements And Clarifications 
Established by DOE-SRS 

DOE/NNSA QC-1, Rev. 10 DOE/NNSA QC-1 Weapon Quality Policy QC-1 

DOE/RW-0333P, Rev 6 Quality Assurance Requirements and Description for the Civilian Radioactive Waste 
Management Program 

DOE/RW-0351, Rev 4 Waste Acceptance System Requirements Document 

DOE O 5400.5 Chg 2* Radiation Protection Of The Public And The Environment 

DOE O 5480.19 Chg 2 Conduct Of Operations Requirements For DOE Facilities 

DOE O 5480.20A Chg 1 Personnel Selection, Qualification, And Training Requirements For DOE Nuclear Facilities 

DOE O 5480.4 Chg 4* Environmental Protection, Safety, and Health Protection Standards 

DOE O 5480.8A Chg 1* Contractor Occupational Medical Program 

DOE O 5530.3 Radiological Assistance Program 

DOE-EM-STD-5502-94 Hazard Baseline Documentation 

DOE M 231.1-1A Environment, Safety and Health Reporting Manual 

DOE M 231.1-2 Occurrence Reporting and Processing of Operations Information 

DOE M 435.1-1 Chg 1 Radioactive Waste Management Manual 

DOE M 450.4-1 Integrated Safety Management System Manual 

DOE M 461.1-1 Chg 1 Packaging and Transfer of Materials of National Security Interest Manual 

DOE O 151.1C Comprehensive Emergency Management System 

DOE O 225.1A Accident Investigations 

DOE O 226.1 Implementation Of Department Of Energy Oversight Policy 

DOE O 251.1A Directives System 

DOE O 414.1C Quality Assurance 

DOE O 420.1B Facility Safety 

DOE O 425.1C Startup And Restart Of Nuclear Facilities 

DOE O 433.1 Maintenance Management Program For DOE Nuclear Facilities. 

DOE O 435.1 Chg 1 Radioactive Waste Management 

DOE O 440.1A Worker Protection Management For DOE and Contractor Employees 

DOE O 443.1 Protection of Human Subjects 

DOE O 450.1, CHG 2 Environmental protection Program 

DOE O 451.1B, CHG 1 National Environmental Policy Act Compliance Program 

DOE O 460.1B Packaging and Transportation Safety 
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Directive Title 
DOE O 460.2A Departmental Materials Transportation and Packaging Management 

DOE O 461.1A Packaging and Transfer or Transportation of Materials of National Security Interest 

DOE P 450.4 Safety Management System Policy 

DOE-STD-1088-95 Fire Protection for Relocatable Structures 

DOE-STD-1098-99 Radiological Control 

DOE-STD-1186-2004 Specific Administrative Controls 

EM-WAPS Waste Acceptance Product Specifications (WAPS) for Vitrified High-Level Waste Forms 

EPA QA/R-5 Requirements for Quality Assurance Project Plans 

EPA/540/R-93/071 Data Quality Objectives 

EPA/SW-846 Test Mehods For Evaluating Solid Waste 

ERD-97-1660 Environmental Restoration Division Operations 

FMDP – QARD  Fissile Materials Disposition Program - Quality Assurance Requirements Document 

IBC International Building Code 

ICC International Code Council Family of Codes 

ISO 9002 Quality System - Model For Quality Assurance Production And Installation 

PSLM-073101 Primary Standards Laboratory Memorandum 

 
Non-ES&H Requirements 

 

Directive Title 
DOE1340.1B Management Of Public Communications Publications And Scientific, Technical, And 

Engineering Publications 

DOE O 1450.4 Concensual Listening-in to or Recording Telephone/Radio Conversations 

DOE O 5610.2 Chg1 Control of Weapon Data 

DOE M 140.1-1B Interface with the Defense Nuclear Facilities Safety Board 

DOE M 200.1-1 Chapter 9, Public Key Cryptography and Key Management 

DOE M 413.3-1 Project Management For The Acquisition Of Capital Assets 

DOE M 470.4-1 Safeguards and Security Program Planning and Management (Change 1) 

DOE M 470.4-2 Physical Protection 

DOE M 470.4-3 Protective Safeguards and Security Force, (Change 1) 

DOE M 470.4-3 Protective Safeguards and Security Force, (Change 1) 

DOE M 470.4-4 Information Security 

DOE M 470.4-5 Personnel Security 

DOE M 470.4-6 Nuclear Material Control and Accountability 

DOE M 471.1-1 Identification And Protection Of Unclassified Controlled Nuclear Information Manual 

DOE M 471.2-2 Classified Information Systems Security Manual 

DOE M 471.3-1 Manual For Identifying And Protecting Official Use Only Information 

DOE M 475.1-1A Identifying Classified Information 

DOE M 481.1-1AChg1 Reimbursable Work for Non-Federal Sponsors Process Manual 

DOE M 483.1-1 DOE Cooperative Research And Development Agreements Manual 

DOE M 573.1-1 Mail Services User's Manual 

DOE N 205.1 Unclassified Cyber Security Program 
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Directive Title 
DOE N 205.2 Foreign National Access To DOE Cyber Systems 

DOE N 205.3 Password Generation, Protection, And Use 

DOE N 205.4 Handling Cyber Security Alerts And Advisories And Reporting Cyber Security Incidents 

DOE N 206.3 Personal Identity Verification 

DOE N 470.2 Reporting Unofficial Foreign Travel 

DOE N 473.4 Department Of Energy Badges 

DOE N 473.5 Security Area Vouching And Piggybacking 

DOE N 481.1A Reimbursable Work For Department Of Homeland Security 

DOE O 110.3 Conference Management 

DOE O 130.1 Budget Formulation Process 

DOE O 142.1 Classified Visits Involving Foreign Nationals 

DOE O 142.2 Safeguards Agreement And Protocol With The International Atomic Energy Agency 

DOE O 142.3 Unclassified Foreign Visits And Assignments Program 

DOE O 200.1 Information Management Program 

DOE O 205.1A Department of Energy Cyber Security Management 

DOE O 221.1 Reporting Fraud, Waste, And Abuse To The Office Of Inspector General 

DOE O 221.2 Cooperation With The Office Of Inspector General 

DOE O 241.1A Scientific and Technical Information Management 

DOE O 243.1 Records Management Program 

DOE O 252.1 Technical Standards Program 

DOE O 311.1B Equal Opportunity and Diversity Program 

DOE O 350.2A Use Of Management And Operating Or Other Facility Management Contractor Employees 
For Services To DOE In The Washington, D.C., Area 

DOE O 413.1A Management Control Program 

DOE O 413.2B Laboratory Directed Research And Development 

DOE O 413.3A Program And Project Management For The Acquisition Of Capital Assets 

DOE O 430.1B Real Property Asset Management 

DOE O 430.2A Departmental Energy And Utilities Management 

DOE O 440.2B Aviation Management And Safety 

DOE O 442.1A Department of Energy Employee Concerns Program 

DOE O 470.2B Independent Oversight And Performance Assurance Program 

DOE O 470.3A Design Basis Threat Policy 

DOE O 471.1A Identification and Protection of Unclassified Controlled Nuclear Information 

DOE O 471.3 Identifying And Protecting Official Use Only Information 

DOE O 475.1 Counterintelligence Program 

DOE O 481.1B Work for Others (Non-Department of Energy Funded Work) 

DOE O 483.1 DOE Cooperative Research And Development Agreements 

DOE O 522.1 Pricing Of Departmental Materials And Services 

DOE O 534.1A Accounting 

DOE O 551.1B Official Foreign Travel 
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PART III – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J - LIST OF ATTACHMENTS 

APPENDIX E - SENSITIVE FOREIGN NATIONS CONTROL 

In accordance with Section I contract clause, DEAR 952.204-71, “Sensitive Foreign Nations 
Controls,” this Attachment sets forth the requirements the contractor shall comply with under 
this contract.  (Reference DOE Order 142.3, or superseding directives.) 

Foreign National access to DOE sites, programs, information and technologies will be approved 
provided the access is needed to support the program objectives of DOE and/or objectives of 
U.S. national interests. 
 
1. Definitions 
 

Assignee – A foreign national who has been approved to access a DOE site, information, or 
technology for a period of more than 30 consecutive calendar days. 
 
Foreign National – A person born outside the jurisdiction of the United States, is a citizen of 
a foreign government, and has not been naturalized under U.S. law. 
 
Host – The DOE or DOE contractor employee responsible for the day-to-day activities 
associated with the visit or assignment. 
 
Indices Checks – A procedure whereby a request is made to appropriate U. S. Government 
agencies to determine whether information exists on a particular foreign national. 
 
Legal Permanent Resident (LPR) – One who has the right to reside permanently and work in 
the United States.  An LPR may also be known as a permanent resident alien or Green Card 
holder. 
 
Nonsensitive Country National – A foreign national who was born in, is a citizen of, is 
employed by, or represents a government, company, organization, or institution that is 
located in a country not on the Sensitive Countries List or the Terrorist Countries List. 
 
Security Plan – A security plan is required to address specific site security concerns relating 
to foreign national visits or assignments. 
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Sensitive Countries List – A list of countries to which particular consideration is given for 
policy reasons during the DOE internal review and approval process for visits and 
assignments by foreign nationals.  Countries may appear on the list for national security, 
nuclear nonproliferation, or terrorism support reasons.  Those countries follow: 

 
Algeria  
Armenia  
Azerbaijan  
Belarus  
China (People's Republic of China ) 
Cuba - Terrorist 
Georgia  
India  
Iran - Terrorist 
Iraq  
Israel  
Kazakhstan 
North Korea (Democratic People’s Republic of) - Terrorist 
Kyrgyzstan  
Libya - Terrorist 
Moldavia  
Pakistan  
Russia  
Sudan - Terrorist 
Syria - Terrorist 
Taiwan (Republic of China)  
Tajikistan  
Turkmenistan  
Ukraine  
Uzbekistan  

 
Sensitive Visit/Assignment – A visit/assignment will be considered sensitive if: 
 

• Sensitive Country (Citizen or Birth) 
• Sensitive Subject/Sensitive Areas 
• Secured Facilities (Limited Area, Protected Area, Material Access Area or Exclusion 

Area) 
• Represent a company, business, organization or institute from countries identified as 

sensitive. 
 

Sensitive Country National – A foreign national who was born in, is a citizen of, or is 
employed by a government, employer, institution or organization, of a sensitive country. 
 
Visit – Access by a foreign national for 30 calendar days or less. 
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2. Prior Approvals Relating to Foreign Nationals    
 

a. Foreign visits and assignments pertaining to DOE programs must be in accordance 
with DOE Order 142.3, or superseding directives and other DOE policies furnished in 
writing to the contractor.  All visits and assignments must be approved in advance by 
the DOE Approval Authority. 

 
b. Sensitive visits or assignment requests must be submitted 45 days in advance in order 

to allow time for an indices check to be completed. 
 
c. Non-sensitive visits or assignment requests must be submitted 5 days in advance. 

 
3. Reports Relating to Foreign Visits and Assignments  
 
Host Report Requirements - To enable the approving official to evaluate the effectiveness of 
visits and assignments, and to assist in determining the desirability of future visits and 
assignments, host reports are required within 5 days of the completion of the visit or assignment. 
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PART III – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J - LIST OF ATTACHMENTS 

APPENDIX F - PERFORMANCE GUARANTEE AGREEMENT 

The Performance Guarantee Agreement is required by the Section H clause entitled 
“Performance Guarantee.”   

Will be inserted at time of award. 
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PART III – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J - LIST OF ATTACHMENTS 

APPENDIX G - GUIDANCE FOR PREPARATION OF  
EMPLOYEE CONCERNS PROGRAM (ECP) IMPLEMENTATION PLAN 

 
This Guidance is to assist the Contractor in understanding the information being sought by the 
Department for each of the ECP Plan elements.  The Plan should include innovative strategies 
for identifying and resolving employee issues effectively at the lowest level possible in a timely 
manner.  The Plan should address, at a minimum, the Contractor's approach for promoting 
openness in communication and resolving employee issues through (1) educational outreach and 
training, (2) an effective concerns processing system, (3) a thorough and independent 
investigation process, (4) tracking implementation of corrective actions, (5) timely response to 
concerned employees, (6) integration of the ECP into the Contractor’s Integrated Safety 
Management System (ISMS), (7) proactive use of Alternative Dispute Resolution (ADR), (8) 
zero tolerance for reprisal for raising any issue, and (9) an effective self assessment and 
evaluation process. 
 
Educational Outreach and Training 
The Contractor Plan should outline or discuss any programs already provided, or which it intends 
to provide, which will educate their workforce and those of their subcontractors on their rights 
and responsibilities regarding reporting all types of issues to their management and/or the ECP, 
the avenues available to all employees for raising concerns, emphasizing the proactive use of 
ADR, and the Department’s policy on zero tolerance for reprisal for raising issues.  
 
Effective Concerns Processing System  
The Contractor’s ECP Plan should discuss the Contractor’s existing or planned processes for 
receiving and resolving employee concerns in accordance with DOE directives.  The Plan should 
discuss overall perspectives on organizational location of the ECP function, staffing, 
establishment of procedures, and logistical considerations for the functioning of an effective 
ECP.  
 
Thorough and Independent Investigation Process  

The Contractor’s ECP Plan should discuss the Contractor’s existing or planned processes for 
investigating employee concerns in accordance with DOE directives, including proposed 
methods for investigating concerns by ECP staff, as well as identifying the types of concerns 
referred or transferred to other organizations for investigation and resolution.  The Plan should 
discuss the methods used to ensure the independence of the ECP and maintaining the integrity of 
the Program as an independent evaluation process.  The Plan should also discuss the types and 
levels of expertise relative to the investigation process necessary to implement an effective ECP. 
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Tracking Implementation of Corrective Actions 
The Contractor’s Plan should discuss methods the Contractor is currently using or intends to use 
to document and track the implementation of corrective actions resulting from substantiated 
employee concern investigations, to include an evaluation of the effectiveness of the actions in 
resolving the concern and preventing future recurrence of the identified problems. 
 
Timely Response to Concerned Employees 
The Plan should describe the methods the Contractor is currently using or intends to use to 
provide effective feedback to the concerned employees throughout the process, as well as in 
providing a final closeout to the individual. 
 
Integration of the ECP into the Integrated Safety Management System (ISMS) 
The Plan should discuss the integration of the ECP as part of the Contractor’s ISMS, specifically 
describing the Contractor’s philosophy on how the ECP contributes to the effectiveness of the 
ISMS. 
 
Proactive Use of Alternative Dispute Resolution (ADR) 
The Contractor’s Plan should discuss the Contractor’s existing or planned processes for 
incorporating the proactive, early use of ADR methods, including mediation, into their efforts to 
resolve employee concerns, in accordance with DOE directives.  The Plan should also discuss 
the types and levels of expertise relative to ADR necessary to implement ADR as part of an 
effective ECP. 
 
Zero Tolerance for Reprisal for Raising Issues 
The Plan should discuss the methods the Contractor is currently using or intends to use to 
communicate and enforce DOE directives regarding zero tolerance for reprisal for raising all 
types of issues.  The Plan should discuss the processes established to implement the provisions of 
Title 10, Code of Federal Regulations, Part 708 (10CFR 708), Contractor Employee Protection 
Program, and the reprisal prohibitions under Title 10, Code of Federal Regulation, Part 820 
(10CFR820), Procedural Rules for DOE Nuclear Activities.  The Plan should include discussion 
of methods of training employees and supervisors on the provisions of 10CFR708 and 
10CFR820, as well as proactively resolving formal complaints filed under 10CFR708.  The Plan 
should also include discussion regarding how to address the implications of violations of 
10CFR708 or 10CFR820 as it relates to the Price-Anderson Amendments Act of 1988 (PAAA). 
 
Effective Self Assessment and Evaluation Process 
The Contractor ECP Plan should discuss the methods the Contractor is currently using or intends 
to use to implement an effective self assessment and evaluation process, in accordance with DOE 
directives, including DOE Order 226.1, Implementation of DOE Oversight Policy.  The Plan 
should include discussion on methods to conduct tracking and trending analysis on concerns 
received and resolved, as well as actions to report that information to senior Contractor 
management  
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PART III – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J - LIST OF ATTACHMENTS 

APPENDIX H - GUIDANCE FOR PREPARATION OF 
EQUAL OPPORTUNITY PROGRAM 

With regard to the Contract Section I clause entitled “Equal Opportunity,” this Appendix 
provides guidance to assist the Contractor in understanding the Department’s expectations in the 
area of workforce equal employment opportunity and diversity. 
 
In addition to Executive Order 11246 and DOE Order 311.1B, DOE-SR contractors and 
subcontractors will strive to meet DOE-SR's expectations to be model employers in the area of 
workforce equal employment opportunity and diversity, and to provide policies, procedures, and 
assign responsibilities and authorities for the oversight of contractor equal employment 
opportunity and affirmative action at DOE facilities, as specified in applicable State and Federal 
laws and regulations.  

DOE-SR contractors and subcontrators must ensure that all its personnel actions are "made free" 
of any discrimination based on race, color, religion, sex, national origin, age, disabling condition, 
reprisal or sexual orientation and that each of its contractors and subcontractors has "an 
affirmative program of equal employment opportunity" for all employees and applicants for 
employment.  To this end, the contractors must maintain the essential elements of a Model Equal 
Employment Opportunity (EEO) Program as follows: 

• Demonstrated commitment from company leadership;  

• Integration of EEO into the company's strategic mission;  

• Management and program accountability;  

• Proactive prevention of unlawful discrimination;  

• Efficiency; and  

• Responsiveness and legal compliance.  

(a) Demonstrated Commitment from Contractor Leadership  

(1) Contractor heads and other senior management officials are to demonstrate a firm 
commitment to equality of opportunity for all employees and applicants for 
employment.  Even the best workplace policies and procedures will fail if they are 
not trusted, respected and vigorously enforced.  The Contractor must translate equal 
opportunity into every day practice and make those principles a fundamental part of 
their company culture.  This commitment to equal opportunity must be embraced by 
company leadership and communicated through the ranks from the top down.  It is 
the responsibility of each company head to take such measures as may be necessary 
to incorporate the principles of equal employment opportunity into the company's 
organizational structure.  
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(2) To this end, the Contractor will adhere to all DOE policies governing EEO and a 
workplace free of discriminatory harassment. 

(b) Integration of EEO into the Company's Strategic Mission 

(1) Maintain a reporting structure that provides the company's EEO Director with regular 
access to the company head and other senior management officials for reporting on 
the effectiveness, efficiency, and legal compliance of the company's equal 
employment opportunity and diversity programs.  

(2) EEO Director be a direct report to the company head.  

(3) Ensure EEO professionals are involved with, and consulted on, the management and 
deployment of human resources.  The EEO Director should be a regular participant in 
senior staff meetings and regularly consulted on human resources issues.  

(4) Allocate sufficient resources to create and/or maintain equal employment opporunity 
and diversity programs that: 1) identify and eliminate barriers that impair the ability 
of individuals to compete in the workplace because of race, national origin, sex or 
disability; 2) establish and maintain training and education programs designed to 
provide maximum opportunity for all employees to advance; and 3) ensure that 
unlawful discrimination in the workplace is promptly corrected and addressed.  

(5) Attract, develop, and retain EEO staff with the strategic competencies necessary to 
accomplish the company's EEO mission, and interface with company officials, 
managers, and employees. 

(6) Recruit, hire, develop, and retain supervisors and managers who have effective 
managerial, communications, and interpersonal skills.  Provide managers and 
supervisors with appropriate classroom training and other resources to understand 
and successfully discharge their duties and responsibilities. 

(7) Involve managers and employees in the implementation of the company's EEO and 
diversity programs. 

(8) Use various media to distribute EEO information concerning EEO laws, regulations 
and requirements, rights, duties and responsibilities and to promote best workplace 
practices. 

(c) Management and Program Accountability  

(1) Conduct regular internal audits, on at least an annual basis, to assess the effectiveness 
and efficiency of EEO laws and regulations to ascertain whether the company has 
made a good faith effort to identify and remove barriers to equality of opportunity in 
the workplace.  
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(2) Establish procedures to prevent all forms of discrimination, including harassment, 
retaliation and failure to provide reasonable accommodation to qualified individuals 
with disabilities.  

(3) Evaluate managers and supervisors on efforts to ensure equality of opportunity for all 
employees.  

(4) Maintain clearly defined, well-communicated, consistently applied and fairly 
implemented personnel policies, selection and promotion procedures, evaluation 
procedures, rules of conduct and training systems.  

(5) Review each finding of discrimination to determine the appropriateness of taking 
disciplinary action against company officials involved in the matter.  Track these 
decisions and report trends, issues and problems to company leadership for 
appropriate action. 

(d) Proactive Prevention of Unlawful Discrimination  

Contractors must conduct a self-assessment on at least an annual basis to monitor progress, 
identify areas where barriers may operate to exclude certain groups and develop strategic 
plans to eliminate identified barriers.  

(e) Efficiency  

(1) Contractors must have an efficient and fair dispute resolution process and effective 
systems for evaluating the impact and effectiveness of their EEO programs.  

(2) Maintain an efficient, fair, and impartial complaint resolution process.  

(3) Establish and encourage the widespread use of a fair alternative dispute resolution 
(ADR) program that facilitates the early, effective, and efficient informal resolution 
of disputes.  

(4) Establish an internal complaint process to include suspense date that has been 
approved by DOE-SR.  Develop a tracking and monitoring system that permits the 
company to identify the location, status, and length of time elapsed at each stage of 
the company's complaint process, the issues and the bases of the complaints, the 
aggrieved individuals/complainants, the involved management officials and other 
information necessary to analyze complaint activity and identify trends.  

(5) Identify, monitor and report significant trends reflected in complaint processing 
activity monthly to DOE-SR.  Analysis of data relating to the nature and disposition 
of EEO complaints can provide useful insight into the extent to which a company is 
meeting its obligations to EEO laws, regulations, executive orders and guidances.  
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(6) Maintain a system that collects and maintains accurate information on the race, 
national origin, sex, and disability status of company employees.  

(7) Maintain a system that tracks applicant flow data, which identifies applicants by race, 
national origin, sex, and disability status and the disposition of all applications.  

(8) Maintain a tracking system of recruitment activities to permit analyses of these 
efforts in any examination of potential barriers to equality of opportunity.  

(9) Identify and disseminate best workplace practices.  

(f) Responsiveness and Legal Compliance  

Ensure that they are in full compliance with the laws, regulations, gudiances, orders and 
other written instructions.  
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PART III – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J - LIST OF ATTACHMENTS 

APPENDIX I - ENVIRONMENTAL PERMITS 
 
The Contractor shall be responsible for becoming a party to all regulatory compliance 
agreements, and licenses and permits issued by any federal, state or local regulatory agency 
associated with the SOW under this contract, including those previously executed.  The 
Contractor is responsible for complying with all permits, licenses, certifications, authorizations 
and approvals from federal, state, and local regulatory agencies that are necessary for all 
activities under this contract. 
 
The listing of Environmental Permits is provided through the SR Acquisition Web Site.  This 
listing can be requested through the UCI DVD approval process.  The SR Acquisition Web site 
is located at http://professionals.pr.doe.gov/srs/index.html. 
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PART III – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J - LIST OF ATTACHMENTS 

APPENDIX J - U.S. DEPARTMENT OF LABOR WAGE DETERMINATION 
 
 
NOTE: Department of Labor wage determination rates will be added at time of release of final 

RFP. 
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PART III – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J - LIST OF ATTACHMENTS 

APPENDIX K – ACRONYMS LIST 
 

Acronym Definition 
AB Authorization Basis 
ACO Administrative Contracting Officer 
ADR Alternative Dispute Resolution 
ANSI American National Standards Institute 
ARP Actinide Removal Process 
BA Budget Authority 
BCP Baseline Change Proposal 
ben-val Benefits Value Study 
BLM Bureau of Land Management 
B&R Budget and Resources 
CAGE Commercial and Government Entity 
CAIRS Computerized Accident/Incident Reporting System 
CAIS Condition Assessment Information System 
CAN Contract Administrative Notice 
CAS Cost Accounting Standards 
CBL Commercial Bills of Lading 
CCR Central Contractor Registration 
CD Compact Disk 
CERCLA Comprehensive Environmental Response, Compensation, 

and Liability Act of 1980 
CFR Code of Federal Regulations 
CIP  Compensation Increase Plan 
CO Contracting Officer 
COR Contracting Officer’s Representative 
CPAF Cost Plus Award Fee 
CPB Contract Performance Baseline 
CRADA Cooperative Research and Development Agreement 
CSA Compliance Schedule Approvals 
CSF Canister Shipping Facility 
CSRA Central Savannah River Area 
D&B Dun and Bradstreet, Inc. 
D&D Decontaminate and Decommission 
DART Days Away, Restricted, or on Job Transfer 
DCAA Defense Contract Audit Agency 
DDA Deliquification, Dissolution, and Adjustment 
DEAR Department of Energy Acquisition Regulation 
DNFSB Defense Nuclear Facilities Safety Board 
DoD Department of Defense 
DOE Department of Energy 
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Acronym Definition 
DOL Department of Labor 
DSA Documented Safety Analysis 
DUNS Data Universal Numbering System 
DWPF Defense Waste Processing Facility 
EAC Estimate at Completion 
ECP Employee Concerns Program 
EEO Equal Employment Opportunity 
EFT Electronic Funds Transfer 
EM Environmental Management 
EPA Environmental Protection Agency 
EPRI Electric Power Research Institute 
ERISA Employee Retirement Income Security Act of 1974 
ES&H Environment, Safety, and Health 
ESP Extended Sludge Processing 
eSRS Electronic Subcontract Reporting System 
ETC Estimate to Completion 
ETF Effluent Treatment Facility 
FACs Federal Acquisition Circulars 
FACTS Foreign Access Central Tracking System 
FAR Federal Acquisition Regulation 
FDO Fee Determination Official 
FERC Federal Energy Regulatory Commission 
FESV Failed Equipment Storage Vault 
FFA Federal Facilities Agreement 
FIMS Facility Information Management System 
FOCI Foreign Ownership, Control or Influence 
FR Facility Representative 
FY Fiscal Year 
G&A General and Administrative 
GAO Government Accountability Office 
GFS/I Government Furnished Services/Items 
GPO Government Printing Office 
GRI Gas Research Institute 
GSA General Services Administration 
GWSB Glass Waste Storage Building 
HLW High Level Waste 
HTML Hyper Text Markup Language 
HUB HUBZone small business 
IG Inspector General 
IIPS Interactive Industry Procurement System 
IP Internet Protocol 
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Acronym Definition 
IPABS Integrated Planning, Accountability, and Budgeting 

System 
IPv6 Internet Protocol Version 
IRC Internal Revenue Code 
ISMS Integrated Safety Management System 
IT Information Technology 
LLC Limited Liability Corporation 
LPR Legal Permanent Resident 
LW Liquid Waste 
LWDPP FY06-FY12 Liquid Waste Disposition Processing Plan 
M&O Management and Operating 
MCU Modular Caustic Side Solvent Extraction Unit 
MEPP Multiple Employer Pension Plan 
MSDS Material Safety Data Sheet 
MT Metric Tons 
MTMC Military Traffic Management Command 
NAICS North American Industry Classification System 
NEPA National Environmental Policy Act of 1969 
NNSA National Nuclear Security Administration 
NRC Nuclear Regulatory Commission 
NTS Non-Compliance Tracking System 
OCI Organizational Conflict of Interest 
OMB Office of Management and Budget 
OODEP Owners, Officers, Directors, and Executive Personnel 
ORCA Online Representations and Certifications Application 
ORPS Occurrence Reporting and Processing System 
OSHA Occupational Safety and Health Administration 
PAAA Price Anderson Amendments Act 
PBS Project Baseline Summary 
PCBs Polychlorinated Biphenyls 
PDF Portable Document Format 
PDO Primary Directives Office 
PEP Project Execution Plan 
PEMP Performance Evaluation and Measurement Plan 
PM Project Manager 
PPIF Past Performance Information Form 
PRB Post-Retirement Benefits 
Pro-Net Procurement Marketing and Access Network 
R&D Research and Development 
RAP Radiological Assistance Program 
RCRA Resource Conservation and Recovery Act 
RFI Representative of a Foreign Interest 
RFP Request for Proposal 
RMP Risk Management Plan 
RV Relative Value 
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Acronym Definition 
RW DOE Office of Civilian Radioactive Waste Management 
SAP Special Access Program 
SB Small Business 
SBA Small Business Administration 
SCDHEC South Carolina Department of Health and Environmental 

Control 
scf Standard Cubic Feet 
SCI Sensitive Compartmented Information 
SDB Small Disadvantaged Business 
SDF Saltstone Disposal Facility 
SPF Saltstone Processing Facility 
SDVOB Service-Disabled/Veteran-Owned Small Business 
SEB Source Evaluation Board 
SF Standard Form 
SNM Spent Nuclear Material 
SOW Statement of Work 
SR Savannah River Operations Office 
S/RID Standards/Requirements Identification Document 
SRNL Savannah River National Laboratory 
SRS Savannah River Site 
SRSO Savannah River Site Office 
SSO Source Selection Official 
SWPF Salt Waste Processing Facility 
TEC Total Estimated Cost 
TPC Total Project Cost 
TSR Technical Safety Requirement 
UCNI Unclassified Controlled Nuclear Information 
U.S. United States 
U.S.C. United States Code 
USPTO United States Patent and Trademark Office 
UST Underground Storage Tank 
USQ Unreviewed Safety Question 
WAPS Waste Acceptance Product Specifications 
WBS Work Breakdown Structure 
WFIS Workforce Information System 
WFO Work for Others 
WOSB Women-Owned Small Business 
WS&H Worker Safety and Health 
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PART III – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J - LIST OF ATTACHMENTS 

APPENDIX L - GOVERNMENT FURNISHED SERVICES AND ITEMS (GFS&I)  
 

Scope Requirement GFS/I 

The Contractor shall 
support DOE EM by 
performing 
infrastructure support 
as described in 
Section C, SOW. 

DOE shall ensure 
Government 
controlled data 
systems are available 
for Contractor access 
as needed to provide 
infrastructure 
activities 

DOE will ensure the following systems are 
available to the Contractor throughout the 
period of performance of this contract: 
• Computerized Accident/Incident 

Reporting System (CAIRS) 
• Integrated Planning Accountability and 

Budget System (IPABS)Facility 
Information Management System 
(FIMS) 

• Non-Compliance Tracking System 
(NTS) database 

• Occurrence Reporting and Processing 
System (ORPS) 

• Foreign Access Central Tracking System 
(FACTS) database 

• Federal Telephone System Access 
• Condition Assessment Information 

System (CAIS) 
• Work Force Information System (WFIS) 

The Contractor shall 
submit 
documentation, 
reports, etc., to DOE 
during performance 
of the activities in the 
SOW. 

DOE shall provide 
comments and/or 
approval of 
documentation, 
reports, etc. 

DOE will use its best efforts to provide 
comments and/or approval of documentation, 
reports, etc., in a timely manner.  Typical 
response times include: 
• Project Baseline:  30 business days 
• Baseline Changes:  30 business days 
• Regulatory Submittals (with the 

exception of the RCRA Part B Permit 
Application): 30 business days  

• General Correspondence: 5 business days 
• Project Plans: 20 business days  
• Safety Basis Documents:  30 business 

days.  These include: 
 Documented Safety Analysis (DSA) 
 Preliminary DSA 
 Technical Safety Requirements 
 Safety Basis Change 
 Annual Update to DSA 
 Unreviewed Safety Question or 

Justification for Continued 
Operations 
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 Authorization Agreements 
• Health and Safety Plan:  30 business days 
• Annual Update to the Risk Management 

Plan per DOE 413.3A:  30 business days 

The Contractor shall 
operate the LW 
System without a 
feed interruption to 
DWPF requiring a 
cessation of canister 
production. 

Salt Waste Processing 
Facility is required to 
treat liquid waste prior 
to vitrification. 

DOE anticipates completion and startup of 
the SWPF by 9/30/11 at a processing rate of 
approximately 5 million gallons of feed 
material for the first year.  By 9/30/12 the 
capacity will increase to approximately 5.9 
million gallons of feed per year. 

A number of 
infrastructure services 
managed by the Site 
Management and 
Operating Contractor 
must be provided to 
the LW program 

The LW contractor 
shall identify 
infrastructure support 
service requirements 
for the next fiscal 
year by September 1 
of each year. 

• Steam  
• Electricity 
• Solid waste receipt  
• Water and sewage services 
• Emergency response to fire and medical 

event 
• Required services and support from the 

Savannah River National Laboratory 
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PART III – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J - LIST OF ATTACHMENTS 

APPENDIX M - DELIVERABLES 
 
NOTE: This is a listing of deliverables.  Any deliverable that is required by any provision/clause of the contract that is not listed in 
Appendix M does not relieve the Contractor of the requirement to provide that deliverable.  
 
Item 
No. Deliverable Clause Frequency Approval 

1.  Liquid Waste System Plan Section C – Statement of 
Work, General Contract End 
State Requirements  and C.2.6 
– Planning, Administrative and 
Business Services  

October 1, 2008 and biannually 
thereafter, or as directed by the CO

CO 

2.  Liquid Waste Disposition Processing Plan Section C – Statement of 
Work, General Contract End 
State Requirements  and C.2.6 
– Planning, Administrative and 
Business Services 

October 1, 2008 and annually 
thereafter, or as directed by the CO

CO 

3.  Section 3116 Determinations and related 
performance assessments 

Section C – Statement of 
Work, C.2.1 – Section 3116 
Determinations  

As required CO 

4.  Worker Health and Safety Plan 10 CFR Part 851.  Sixty (60) days after contract 
award 

CO 

5.  New or Updated Facility Operating 
Permits 

H.26 Permits, Applications, 
Licenses, And Other 
Regulatory Documents 

As required As 
applicable 

6.  ISMS System Description Document Section C – Statement of Work 
C.2.2 and Section I Clause 
DEAR 970.5223-1 

Six (6) months after contract 
award 

CO 
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Item 
No. Deliverable Clause Frequency Approval 

7.  Safety Basis Documents Section C.2.3 – Development 
and Maintenance of Safety 
Documentation  

 

As required CO 

8.  Risk Management Plan  Section H, H.1- Programmatic 
Risks And Uncertainties 

 

Six (6) months after contract 
award and shall be updated at least 
annually 

CO 

9.  Human Resources Compensation Plan Section H, H.9 (a) Employee 
Compensation: Pay And 
Benefits  

 

Thirty (30) days after contract 
award 

CO 

10.  Contractor Salary-Wage Increase 
Expenditure Report 

Section H – Special Contract 
Requirements, H.9(d)(1) 
Employee Compensation: Pay 
And Benefits 

Annually, no later than 10/30 of 
the current calendar year. 

CO 

11.  A list of the top five most highly 
compensated executives and their total 
cash compensation. 

Section H, H.9(d)(2) Employee 
Compensation: Pay And 
Benefits  

 

At the time of Contract award and 
at the time of any subsequent 
change to their total cash 
compensation 

CO 

12.  Report of Contractor Expenditures for 
Supplementary Compensation  

Section H, H.9(d)(3) Employee 
Compensation: Pay And 
Benefits  

Annually, no later than March 1 of 
the current calendar year. 

CO 

13.  Total Compensation System Performance 
Self-Assessment Report 

Section H – Special Contract 
Requirements, H.9(d)(4) 
Employee Compensation: Pay 
And Benefits 

Annually CO 
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Item 
No. Deliverable Clause Frequency Approval 

14.  Cash Compensation System Self-
Assessment data 

Section H.9(e)(4)(A)(i) 
Employee Compensation: Pay 
And Benefits 

As Requested by CO CO 

15.  Major Compensation Program Design 
Change 

Section H.9(e)(4)(A)(ii) 
Employee Compensation: Pay 
And Benefits 

As Proposed by Contractor CO 

16.  Annual Compensation Increase Plan (CIP) Section H.9(e)(4)(A)(iii) - 
Employee Compensation: Pay 
And Benefits 

Annual CO 

17.   Individual Compensation Actions Under 
an Executive Incentive Compensation 
Plan 

Section H.9(e)(4)(A)(iv) 
Employee Compensation: Pay 
And Benefits 

As Required CO 

18.  Proposed Establishment of an Incentive 
Compensation Plan 

Section H.9(e)(4)(A)(v) 
Employee Compensation: Pay 
And Benefits 

As Proposed by Contractor CO 

19.  Individual Compensation Actions for the 
Top Five (5) Most Highly Compensated 
Employees 

Section H.9(e)(4)(B) As Required CO 

20.  An Employee Benefits Value Study (Ben-
Val) for Incumbent and Non-Incumbent 
Employees 

Section H , H.9(f)(3)(A) - 
Employee Compensation: Pay 
And Benefits 

 

Every two years CO 

21.  An Employee Benefits Cost Study 
Comparison for Incumbent and Non-
Incumbent Employees. 

Section H, H.9(f)(3)(B) 
Employee Compensation: Pay 
And Benefits 

Annually CO 
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Item 
No. Deliverable Clause Frequency Approval 

22. Report of Contractor Expenditures for 
Supplementary Compensation 

Section H, H.9(f)(7) Employee 
Compensation: Pay And 
Benefits 

Annually but no later than March 
1. 

CO 

23. Copies of IRS forms 5300 and 5500 Section H H.9(g)(5)(A) (B) 
Employee Compensation: Pay 
And Benefits 

Annually, within nine months of 
the last day of the current pension 
plan year. 

CO 

24. Report of advance projection of GFS/I  Section H. H.12 Government 
Furnished Services and Items 

Six (6) months after contract 
award and prior to each fiscal year 

  

CO 

25. Project Control System Description Section H, H.14 (a) Project 
Control Systems And 
Reporting Requirements 

 

Within sixty (60) days after  
contract award 

CO 

26. Contract Performance Baseline Section H, H.14 (b) Project 
Control Systems And 
Reporting Requirements 

 

No later than 6 months after award CO 

27. A Risk Management Plan (RMP)  Section H, H.14 (b) Project 
Control Systems And 
Reporting Requirements 

 

The RMP shall be submitted with 
the Contract Performance Baseline 
and updated at least annually. 

CO 

28. Project Baseline Summary (PBS) Status 
Reports 

Section H, H.14 (c) Project 
Control Systems And 
Reporting Requirements 

 

Quarterly  CO 
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Item 
No. Deliverable Clause Frequency Approval 

29. Project Performance Forecast Section H, H.14 (c) Project 
Control Systems And 
Reporting Requirements 

Annually prior to upcoming fiscal 
year 

CO 

30. Project Performance Variance 
Justification 

Section H, H.14 (c) Project 
Control Systems And 
Reporting Requirements 

 

As Required CO 

31. Estimate At Completion (EAC) 
Evaluation 

Section H, H.14 (c) Project 
Control Systems And 
Reporting Requirements 

 

Quarterly Informational 

32. Legal Management Plan  Section H, H.27 Legal 
Management Plan and 10 CFR 
719. 

 

Within sixty (60) days after 
contract award 

CO 

33. Transition plan and budget Section H, H.39 (b) Transition 
Activities 

 

Within 5 working days after award 
of the contract. 

CO 

34. Final Report of Names of Incumbent 
Employees to be Hired 

Section H, H.39 (c) Transition 
Activities 

Within 60 days of contract award Informational 

35. Employee Concerns Program 
Implementation Plan 

Section H, H.43 Employee 
Concerns Program 

 

90 days after contract award CO 

36. Contract Close-Out Plan F.7 Contract Close-Out Six (6) months prior to the end of 
the contract 
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PART III – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J - LIST OF ATTACHMENTS 

APPENDIX N SR SERVICES & CONTRACT INTERFACE REQUIREMENTS 
MATRIX  

 
 
SR Service & Interface Requirements Matrix (Matrix) – Each contractor may be required to 
provide services to or receive services from other SR contractors (i.e., DOE prime contractors 
and their subcontractors.)  The purpose of the Matrix shown below is to identify which service is 
provided by which contractor, and the associated, general interface obligations.  
 
Limitations of Matrix –SR has completed a due diligence to identify service/interface 
requirements.  This Matrix will be updated from time to time as circumstances change.  The 
Matrix is not an all-inclusive listing, but provides primary interfaces and services between 
contractors.  
 
Updates to the Matrix – Each SR Contractor shall support the Site Management and Operating 
Contractor (M&O) in maintaining the Matrix. At a minimum, the Matrix shall be reviewed 
annually and updated as required.  The Matrix updates shall be the responsibility of the M&O 
with required information provided by the each SR contractor.  The M&O shall submit  the 
Matrix to SR for approval along with copies of all controlling agreements. 
 
Categories of Services – Services to be provided are identified in each Contract. Table 1 below 
entitled, “SR Services & Contract Interface Requirements Matrix” identifies these services as 
either "Mandatory,” or "Optional," (as defined below) for use by SR customers, including 
SRcontractors and DOE. 
 

• “Mandatory” services are mandated for the entirety of the contract periods.  Examples 
include, but are not limited to, Safeguards and Security activities, Fire and Emergency 
Response Services, Emergency Operations, Site Safety Standards, and the Radiological 
Assistance Program. 

• “Optional” services are services considered non-compulsory at the time of contract 
award, i.e., Savannah River National Laboratory Analytical Services.  

 
Requirement to Establish Controls – Consistent with the Matrix, each SR Contractor shall 
support the M&O in developing controlling agreements (e.g., Memoranda of Agreement) to 
establish effective control of interfaces and terms for the provision of services. 
 
Controlling Agreements – At a minimum, controlling agreements shall define:  

• The interface and/or the services work request elements, and service levels (annual 
estimates of usage, quantity and delivery rates); 
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• If applicable, the method and timing for charging costs associated with the service 
and the payment methods; and target performance measures for meeting required 
service levels; 

• Decision process and a rigorous dispute resolution process; 

• Clear delineation of roles, responsibilities, accountabilities, and authorities; and 

• Definitions. 
 
Responsibility for Delivery of Service – SR contractors retain the responsibility to reach 
agreement on interfaces and for the appropriate delivery of services.  As all services are provided 
through independent contractors, the Government makes no guarantees or warranties regarding 
the delivery of services, and services between contractors shall not constitute government-
furnished services or government-furnished information.  The Government shall not be held 
responsible for the delivery or non-delivery of services between SR contractors and any 
problems with interfaces or the delivery of services shall not constitute the basis of any claim or 
equitable adjustment with the government. 
 
Disputes – SR contractors shall attempt to resolve any disputes regarding service interfaces and 
the provision of services among themselves.  SR shall be the exclusive authority to resolve any 
disputes the SR contractors are unable to resolve in a timely manner.  If SR contractors attempt 
to resolve disputes outside of SR, costs associated with the litigation shall be unallowable under 
this contract. 
 
Legend for Matrix – The Legend for primary Matrix abbreviations is as follows: 

M&O Site Management and Operating Contract(or) 

LWC Liquid Waste Contract(or) 

Security Security Contract(or) 

SWPF Salt Waste Processing Facility Contract(or) 

MOX Mixed Oxide Fuel Fabrication Contract(or)  

SREL Savannah River Ecology Lab Agreement 
USFS            US Forest Service Agreement 

 
Classification of Interfaces –  
 
1. Information (I):  knowledge (data, facts, etc) gathered or supplied  
2. Physical (P):  systems in tangible contact (i.e., ‘pipe-to-pipe’), or a physical exchange of 

product or materials 
3. Service (S):  provision of work for another contractor 

Note: Compliance with Baseline – The performing prime contractor is expected to seek 
clarification of requirements that conflict with, or are greater than, its own baseline requirements. 
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Item 
Number 

Activity 

 (  I- Mandatory) 
M&O LW Contractor Security SWPF MOX SREL 

Requirements 

 
Cost Allocations 

Receive 
input from 
SRcontracto
rs 

Deliver input 
to M&O 

Deliver input 
to M&O 

Deliver input 
to M&O 

Deliver 
input to 
M&O 

Deliver 
input to 
M&O 

Per M&O and 
SR 
contracts/Agree
ments 

M&O bears the 
cost of program 
administration; 
SR contractors 
bear internal 
implementation 
costs. 

1 Infrastructure and 
Services Alignment 
Plan (ISAP), and the 
Annual Forecast of 
Services and 
Infrastructure 

ISAP is the strategic plan for right-sizing the infrastructure to support the future SR mission and the Annual Forecast of Services 
and Infrastructure is a projection of needed utilities, services, and infrastructure.   

• M&O shall develop, maintain and update an ISAP and the Annual Forecast of Services and Infrastructure, which includes the 
costs for services.  

• SR contractors shall provide input to the ISAP, and the Annual Forecast of Services and Infrastructure, including projection of 
need for services.  

Item 
Number 

Activity 

(I- Mandatory) 
M&O LW Contractor Security SWPF MOX SREL Requirements Cost Allocations 

Receive 
input from 
SR 
contractors 

Deliver input 
to M&O 

Deliver input 
to M&O 

Deliver input 
to M&O 

Deliver input 
to M&O 

Deliver input 
to M&O 

Per M&O 
and SR 
contracts/  
agreements 

M&O bears the 
cost of program 
administration; 
SR contractors 
bear internal 
implementation 
costs 

2 SR Services and 
Contract Interface 
Requirements Matrix 

SR Services and ContractInterface Requirements Matrix defines the processes and agreements that ensure effective control of 
technical, administrative, and regulatory interfaces. 

• M&O shall maintain the SR Services and Contract Interface Requirements Matrix and submit to DOE for approval 
• SR contractors shall collaborate with M&O and provide input to the SR Services and Contract Interface Requirements Matrix 
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Item 
Number 

Activity 

(I/S- Mandatory) 
M&O LW Contractor Security 

 SWPF MOX SREL Requirements Cost 
Allocations 

Receive 
service from 
and provide 
input to 
Security 

Receive service from 
and provide input to 
Security 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 

input to 
Security 

Receive 
service from 
and provide 
input to 
Security 

NA Atomic 
Energy Act 
of 1954, as 
amended 

DOE 
Manual 
470.4-1, 
Safeguards 
& Security 
Program 
Planning 
and 
Managemen
t DOE Order 
470.4-3, 
Protective 
Force 

Funded 
through 
Security; 
provided 
at no cost 
to SR 
contractor
s.  SR 
contractor
s bear 
internal 
implemen
tation 
costs. 

3 Protective Forces 

Protective Forces provides Security for facilities possessing critical Safeguards and Security interests (e.g., special nuclear 
material). Coverage is provided 24/7 via the Security Patrol. 

• Security shall provide Protective Force operations. 
• SR contractors shall provide facility, operational, and system configuration changes that may affect Protective Force 

operations.  
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Item Number 
Activity 

(I/S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Receive 
service from 
and provide 
input to 
Security  

Receive 
service from 
and provide 
input to 
Security 

Provide 
service to 
and receive 
input from 
SR 
contractors  

Receive 
service from 
and provide 

input to 
Security 

Receive 
service from 
and provide 
input to 
Security 

Receive 
service from 
and provide 

input to 
Security 

Atomic 
Energy Act 
of 1954, as 
amended 
DOE 
Manual 
470.4-2, 
Physical 
Protection 
DOE Order 
470.3A, 
Design 
Basis Threat 
Policy 

Service funded through 
Security.; Cost of physical 
Security upgrades within the 
facility –is the responsibility 
of each  
SR contractor.  SR 
contractors bear remaining 
internal implementation 
costs. 

4 Physical Security 
(PSS) Systems 
(Nuclear Material, 
Special Nuclear 
Material, and 
Classified Matter) 

Physical Security under this activity is for accountable quantities of nuclear and classified materials, including performance testing, intrusion 
detection, entry/access control, explosive detection, locksmith services, and engineering and maintenance of the physical Security and 
access control systems. 

• Each contractor shall provide Security Representatives for its facilities or groups of facilities where there are important Safeguards and 
Security (S&S) assets. 

• Security shall develop, or assist in the development of facility asset protection requirements. 
• Each contractor  shall design Security system upgrades for its facilities with changing requirements and design Security systems for 

new facilities. 
• Each contractor shall provide locksmith support for installation, replacement, and maintenance of locks, keys, and access control 

systems for the protections of Government property and nuclear materials, including special nuclear materials, classified matter, etc.  
• SR contractors shall provide  information to Security about S&S arrangements and/or changes prior to new operations commencing, or 

changing operations or configurations that might alter the performance of existing S&S systems.   
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Item Number 
Activity 

(I/S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

 Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 

input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Atomic 
Energy Act 
of 1954, as 
amended 
DOE 
Manual 
470.4-2, 
Physical 
Protection 
DOE Order 
470.3A, 
Design 
Basis Threat 
Policy 

M&O bears the cost of 
program administration; SR 
contractors bear costs of 
physical Security upgrades.  
SR contractors bear internal 
implementation costs. 

5 Physical Security 
Systems 
(Government 
Property) 

Physical Security under this activity is for Government property other than nuclear material, special nuclear material, and classified matter 
including fences, locks, etc.  

• M&O to establish and maintain fences, locks etc. at area perimeters. 

 



 Draft Request for Proposal DE-RP09-07SR22505 
 

Table 1: SR Services & Contract Interface Requirements Matrix 

 J-37  

          

Item 
Number 

Activity 

(I/S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 

input to 
M&O 

        N/A Receive 
service from 
and provide 
input to 
M&O 

Atomic 
Energy Act 
of 1954, as 
amended 
DOE 
Manual 
470.4-4, 
Information 
Security 

M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs. 

6 Information Security -  

Classified Matter 
Protection and 
Control (CMPC); 
Classification, 
Declassification and 
UCNI Program 

The CMPC Program establishes control and accountability requirements for classified matter, marking of classified matter, reproduction, 
receipt and transmission, and destruction; and, physical protection requirements for classified matter in storage.  

• M&O shall provide a centralized CMPC, Classification, Declassification and Unclassified Controlled Nuclear Information (UCNI) 
Program that includes operation of the Classified Document Control Center and management of classified information in the records 
holding area.  

• SR contractors shall be responsible for maintaining an updated list of Security containers, locations and custodians; and support 
investigation of any incidents of potential or actual compromise of classified. SREL 
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Item 
Number 

Activity 

(S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Atomic 
Energy Act 
of 1954, as 
amended 
DOE 
Manual 
470.4-2, 
Physical 
Protection 

Funded through M&O; 
provided at no cost to SR 
contractors.  SR contractors 
bear internal 
implementation costs. 

A DOE Security badge is utilized for all DOE and contractor personnel to gain access to DOE-owned or -leased facilities or areas where 
DOE-sponsored work is ongoing.   

• M&O shall provide badging service for the SR, which includes manufacture, issuance, destruction, control, and accountability for DOE 
Standard, SR Specific, Temporary, and Personal Identify Verification (if applicable) badges. 

• M&O shall coordinate and initiate “STOP ACCESS” procedures for operational emergencies. 
• The Security contractor shall coordinate and initiate “STOP ACCESS” procedures for security emergencies. 
• SR contractors shall obtain badging service from M&O; participate in “STOP ACCESS” program; and obtain vehicle passes from M&O. 

7 Personnel Security – 
Badging  

 

Item 
Number 

Activity 

(I/S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 

input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

N/A Receive 
service from 
and provide 
input to 
M&O 

N/A 10 CFR 712, 
Human 
Reliability 
Program 

M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs. 

8 Personnel Security – 
Human Reliability 
Program (HRP)  

The Human Reliability Program (HRP) on the SR is designed to ensure that individuals who occupy positions affording access to certain 
material, nuclear explosive devices and programs meet the highest standards of reliability and physical and mental suitability. M&O shall 
coordinate and track all SR drug and alcohol testing. 

• M&O shall administer the HRP program, including initial and refresher training. 



 Draft Request for Proposal DE-RP09-07SR22505 
 

Table 1: SR Services & Contract Interface Requirements Matrix 

 J-39  

Item 
Number 

Activity 

(I - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
Input to SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

10 CFR 707, 
Workplace 
Substance 
Abuse 
Programs at 
DOE Sites 

M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs. 

The WSAP is responsible for maintaining a workplace free from the use of illegal drugs, and is applicable to DOE contractors and their sub-
contractors in testing-designated positions performing work at Sites owned or controlled by DOE under the authority of the Atomic Energy 
Act of 1954. 

• M&O shall administer the WSAP and set-up the procedures for testing.  
• M&O shall notify the respective SR contractor of drug and alcohol testing results. 
• SR contractors shall identify individuals in testing-designated positions and execute the program per the M&O procedure. 

9 – Workplace 
Substance Abuse 
Programs (WSAP) 

 

Item 
Number 

Activity 

(I/S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

N/A N/A DOE O 
205.1 Cyber 
Security 
Managemen
t Program 

M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs. 

10 Cyber Security – 
(Classified and 
Unclassified Cyber 
Security)  

Classified/Unclassified Cyber Security Program identifies and protects classified, unclassified and sensitive information generated, 
processed and stored for the SR.  

• M&O shall provide a SR Classified Information Systems Security Officer; develop a SR Master Classified Information Systems Security 
Plan; ensure that all classified systems are certified and accredited; and implement the classified cyber Security training program.  

• M&O shall implement a centralized SR unclassified computer Security program. 
• SR contractors shall manage and execute classified and unclassified cyber Security responsibilities consistent with DOE requirements 

and the M&O centralized program.  
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Item 
Number 

Activity 

(I/S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

N/A Receive 
service from 
and provide 
input to 
M&O 

N/A N/A N/A Atomic 
Energy Act 
of 1954, as 
amended  
DOE 
Manual 
470.4-6, 
Nuclear 
Material 
Control and 
Accountabilit
y 

M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs. 

11 Nuclear Material 
Controls and 
Accountability 
(MC&A) 

The MC&A Program provides control and accountability of nuclear materials within DOE. 

• M&O shall manage and conduct a centralized MC&A program for all accountable quantities of nuclear material on the SRS and  
coordinate approval of all implementing polices of SR contractors with DOE.  

• SR contractors shall support M&O in preparation and maintenance of a SR-wide MC&A Plan, performance of occurrence investigation 
and reporting, and scheduling of periodic inventories. 

• SR contractors shall manage and execute MC&A responsibilities consistent with DOE requirements and the M&O centralized program. 

Item 
Number 

Activity 

(I/S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

12 S&S Program 
Management – 
Safeguards and 
Security (S&S) 
Awareness  

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

N/A Receive 
service from 
and provide 
input to 
M&O 

DOE 
Manual 
470.4-1, 
Safeguards 
and Security 
Program 
Planning 
and 
Managemen
t 

M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs. 
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  S&S Awareness Program is used to inform SR Federal and contractor employees, subcontractors, and visitors of their S&S responsibilities 
and to promote continuing awareness of good Security practices. 

• M&O shall provide S&S Awareness training for all SR Federal and contractor employees, subcontractors, and visitors; and conduct 
Security training for all permanently badged employees on an initial and annual frequency to maintain appropriate levels of awareness. 

• SR contractors shall comply with the requirements of the SR Security Awareness program, as administered by the M&O. 

Item 
Number 

Activity 

(I/S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
input to SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 

input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Atomic 
Energy Act 
of 1954, as 
amended  
DOE Order 
470.3A, 
Design 
Basis Threat 
Policy (U) 
DOE 
Manual 
470.4-1, 
Safeguards 
and Security 
Program 
Planning 
and 
Managemen
t 

M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs. 

13 S&S Program 
Management 

S&S Program Management provides formal organized process for planning, performing, assessing, and improving the secure conduct of 
work in accordance with risk-based protection strategies.  

• M&O shall establish, manage, integrate and execute the processes and services that comprise the S&S Program Management, such as 
Program Planning, Oversight, and Administration; Security Conditions (SECON), Site Safeguard and Security Plan (SSSP.  

• SR contractors shall coordinate and interface with M&O on S&S Program Management regarding S&S technical, cost, and schedule 
performance; comply with SECON activities; support the Site Safeguards and Security Plan (SSSP) development, etc.  

• SR contractors shall manage their internal S&S Program Management activities.  
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Item 

Number 

Activity 

(I/S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

N/A Receive 
service from 
and provide 
input to 
M&O 

29 CFR 
1910.120; 
Facility-wide 
RCRA 
permit, 
OSHA 
Manual and 
OSHA 
Safety and 
Health 
Standard; 
and other 
Safety 
related 
requirement
s 

Funded through M&O; 
provided at no cost to SR 
contractors.  SR contractors 
bear internal implementation 
costs. 

14 Site-wide Training 
Services  

Site Training Services provides training facility, curriculum, and training delivery services to Federal, contractor, and subcontractor 
employees in support of the SR mission consistent with the DOE, local, state, and Federal workforce training requirements. 

• M&O shall provide SR workers training to support maintaining a qualified workforce, develop the Annual Training Needs Forecast and 
Plan. 

• M&O shall provide specifically required standardized training and common safety procedures/processes, such as, Hazardous Waste 
Operations and Emergency Response (HAZWOPER), lockout/tagout of hazardous energy, etc.  

• M&O shall perform mask fit services for SR contractors. 
• SR contractors shall provide training priorities, training needs, and input regarding standardized training programs.  
• Note: Contract specific training is the responsibility of each SR contractor. 
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Item 
Number 

Activity 

(I/S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

29 CFR 
1910.146 
OSHA 
Manual 
DOE Order 
420.1B, 
Facility 
Safety 

Funded through M&O; 
provided at no cost to SR 
contractors.  SR contractors 
bear internal implementation 
costs. 

15 Fire & Emergency 
Response Services  

(Fire Prevention, Fire 
Suppression, Fire 
Investigations; 
Emergency Rescue; 
Emergency Medical 
Service and Patient 
Transport; Incident 
Command; and 
Hazardous Material 
and 
Chemical/Biological/
Radiological 
Emergency 
Response) 

Fire and Emergency Response Services provide fire prevention, fire suppression, fire investigations; emergency rescue; emergency medical 
service and patient transport; incident command; and hazardous material and chemical/biological/radiological emergency response for the 
SR. 

• M&O shall provide 24/7 fire-related protection of human life, property, and facilities; and operates basic and advanced life support 
emergency medical services.  

• SR contractors shall support facility access to the M&O fire services personnel, and notify the Fire Department of work activities, 
events, incidents, etc., that may require Fire Services involvement and/or response (e.g., medical assistance, hazardous or radiological 
emergency help, etc.). 

Item 
Number 

Activity 

(I/S - Mandatory) 
M&O LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

29 CFR 
1910.146 
OSHA 
Manual 
DOE Order 
420.1B, 
Facility 
Safety 

M&O is funded to maintain 
fire alarm systems for each 
SR contractor. SR 
contractors are required to 
provide their own hardware 
projects. SR contractors 
bear internal implementation 
costs. 

16 Fire & Emergency 
Response Services  

(Fire Protection 
System Inspection, 
Testing, and 
Maintenance) 

Fire and Emergency Response Services also includes fire protection system inspection, testing, and maintenance of existing and new fire 
systems for the SR. 

• M&O shall provide a Fire Marshal with authority for fire protection system inspection, testing, and maintenance; respiratory protection 
services; building inspections; ignitable and reactive waste site inspections; pre-fire planning; etc.  

• SR contractors shall be required to use certain mandatory Fire Services from the M&O contractor in performance of this work scope 
(e.g., fire systems inspection, testing, etc.) consistent with the M&O. 
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Item 
Number 

Activity 

(I/S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

DOE Order 
151.1C, 
Comprehen
sive 
Emergency 
Managemen
t System 

M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs. 

17 Emergency 
Operations 

(Centralized SR 
Emergency 
Preparedness 
Program) 

Emergency Operations consists of the SR-wide Emergency Preparedness (EP) program, which includes operation of the Emergency Operatio
Center (EOC), hazards surveys and hazards assessments, training of EOC staff, SR-wide exercises, and facility-specific plans and procedures
for EP development, training, drills and assessments.   

• M&O shall coordinate, integrate, and maintain a centralized SR EP Program. 
• M&O shall provide instruction in accordance with SRS Emergency Management Plan to all SR contractors and their subcontractors; 

and conduct or support emergency management surveillances and assessments and work with the SR contractors for corrective action 
implementation.   

• SR contractors shall develop, maintain, and execute an Emergency Management Program as described in SRS Emergency 
Management Plan for facilities and waste sites under their control.  
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Item 
Number 

Activity 

(S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

DOE Order 231.1A, 
Environment, Safety 
and Health Reporting 
DOE Manual 231.1-
1A, Environment, 
Safety, and Health 
Reporting 
DOE Order 450.1, 
Environmental 
Protection Program 
DOE Order 5400.5, 
Radiation Protection of 
the Public and the 
Environment 

M&O bears the 
cost of program 
administration; 
SR contractors 
bear internal 
implementation 
costs. 

18 Emergency 
Operations 

(Event Reporting; 
and Occurrence 
Notification Center) 

Event Reporting is provided to ensure that DOE is kept fully informed about events that could adversely affect the health and safety of the 
public or the workers, the environment, the intended purpose of the facilities, or the credibility of the DOE.  

• M&O shall maintain and operate a Savannah River Site Operations Center (SRSOC). 
• SR contractors shall report their environmental, safety, and health events and related information directly to DOE and the SRSOC. 
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Item 
Number 

Activity 

(S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

10 CFR 
851.11, 
Developmen
t and 
Approval of 
the Worker 
Safety and 
Health 
Program 

M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs. 

19 Site Safety 
Standards  

(Common Safety 
Processes) 

Site Safety Standards are to be used by SR contractors to ensure common processes for worker safety.  

• M&O shall obtain affected SR contractor concurrence and establish common safety processes. 
• M&O shall manage and administer SRS-wide safety activities/initiatives, such as, Annual SRS Safety Conference, SR Worker Electrical 

Safety Board, etc., as approved by DOE. 
• Affected SR contractors shall identify and maintain common safety standards and develop internal implementing procedures, and 

participate in SR safety activities/initiatives, where appropriate, as administered by M&O.  

Item 
Number 

Activity 

(I/S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Provide 
personnel 
and 
equipment to 
M&O 

Provide 
personnel 
and 
equipment to 
M&O 

N/A N/A N/A DOE Order 
5530.3, 
Change 1, 
Radiological 
Assistance 
Program 

M&O bears the cost of 
program administration to 
include travel; SR 
Contractors bear costs of 
personnel and equipment. 
SR contractors bear internal 
implementation costs. 

20 Radiological 
Assistance (RAP) 

RAP provides first-responder radiological response capabilities 24/7 for the SR and Region 3 (states of North Carolina, South Carolina, 
Florida, Georgia, and Alabama).  

• M&O shall maintain and implement a first-responder radiological assistance that includes plans, procedures, resources and 24/7 
response capabilities for Region 3 in support of the DOE Regional Response Coordinator. 

• SR Contractors shall provide qualified personnel, technical expertise, equipment, and support to the DOE Region 3 RAP to ensure 
maintenance and staffing of emergency teams with the ability to respond under the direction of DOE National Nuclear Security 
Administration (NNSA) and the U.S. Department of Homeland Security. 
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Item 

Number 

Activity 

(I/S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 

input to 
M&O 

See M&O, 
LW and 
SWPF 
contracts. 

M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs. 

21 Environmental 
Regulatory 
Management (Site-
wide permits, permit 
applications, and 
reports; Site-wide 
NEPA documents; 
Site-wide 
environmental 
reports; Site-wide 
(environmental) 
Quality Assurance 
standards; allocation 
of permit limits) 

 

Environmental Regulatory Management ensures a Site-wide environmental program which is compliant with applicable laws, regulations 
and DOE directives.  

• M&O shall establish SR-wide processes to manage certain Site-wide environmental activities, including proposing and maintaining a 
Site-wide strategic approach to life-cycle environmental management; coordinating and integrating with SR contractors to generate and 
maintain Site-wide permits, permit applications, NEPA documents and reports; tracking, trending, and evaluating Site-wide enforcement 
actions and compliance issues and coordinating and integrating response when that action affects more than one contractor on Site, 
managing the SR Administrative Record and Information Repositories; and, coordinating SR-wide programs (e.g., pollution prevention, 
chemical management, etc.). 

• SR contractors shall integrate their environmental permitting and regulatory compliance activities with the SR-wide permitting and 
compliance framework maintained by the M&O. 

• SR contractors shall provide appropriate and timely input to the M&O and other designated SR contractors for regulatory required Site-
wide environmental reports for their facilities and activities. 

• SR contractors shall provide legally and regulatory required air and liquid effluent and near facility environmental monitoring; collect, 
compile, and/or integrate air and liquid effluent monitoring data from operations and activities under their control.   

• SR contractors shall provide appropriate environmental data for its facility and operable units to support SR assessments and 
preparation of the annual SR Environmental Report. 
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Item 
Number 

Activity 

(S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

DOE Order 
420.1, 
Facility 
Safety 
DOE Guide 
420.1-1, 
Section 4.7, 
“Emergency 
Preparedne
ss and 
Emergency 
Communicat
ions 

Funded through M&O; 
provided at no cost to SR 
contractors.  SR contractors 
bear internal implementation 
costs. 

22 Seismic Monitoring 
Services 

Seismic Monitoring Services are required to operate the SR seismic network and provide report activities as needed.  This information is 
utilized for operational facilities, to support new facility design and for emergency operations activities. 

• M&O shall maintain seismic sensors and systems, monitor seismic activity and report seismic activities on the SR. 
• SR contractors shall request and provide requirements for services when necessary.  

Item 
Number 

Activity 

(I - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

23 SR Environmental 
Oversight (EO)  

Provide 
service to 
and receive 
input from 
SRS 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

DOE Order 
5400.5, 
Radiation 
Protection of 
the Public 
and the 
Environment
DOE Order 
450.1, 
General 
Environment
al Protection 

M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs. 
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  EO provides program management, coordination and integration of Public Safety and Resource Protection (PSRP) functions.  EO also 
provides technical and administrative support to DOE associated with the PSRP program including Natural Resource Trustee activities. 

• M&O shall maintain and operate a SRS  Environmental Evaluation Checklist program and database as part of the Site Use Planning 
process. 

• SR contractors shall provide to M&O appropriate environmental data to support the Environmental Evaluation Checklist database.  
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Item 
Number 

Activity 

(I - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
input to SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to M&O 

Receive 
service from 
and provide 
input to 
M&O 

M&O 
contract 

M&O bears the cost, except 
for special-use information 
requested by SR 
contractors.  SR contractors 
bear internal implementation 
costs. 

24 Meteorological and 
Climatological 
Services 

The SR Meteorological Monitoring System includes 20 monitoring stations on the SR and provides accurate and timely weather information 
that enable safe conduct of activities and emergency response.   

• M&O shall provide all standard, weather-related information for SR contractors, providing detailed around-the-clock, easily retrieved and 
understood, real time meteorological data.  This includes forecasts, heat indices, historical information, etc.   

• M&O shall maintain and operate the SR Meteorological Monitoring system.  M&O may be requested to provide special-use information 
by SR contractors. 

• SR contractors shall request and provide requirements for service.  

Item 
Number 

Activity 

(I/S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

DOE Manual 
231.1-1A, 
Environment, 
Safety, and 
Health Reporting 
Manual 
DOE Order 
231.1A, 
Environment, 
Safety, and 
Health 
Reporting 

M&O bears the cost of 
program 
administration; SR 
contractors bear 
internal 
implementation costs. 

25 Environmental 
Surveillance  

 

Environmental Surveillance consists of near-field and far-field multimedia environmental monitoring to measure the concentration of 
radionuclides and chemicals in environmental media and assess the integrated effects of these materials on the environment and the public.  

• M&O shall prepare the annual SR Environmental Report and the SR Environmental Surveillance Master Sampling Schedule; and align 
the surface environmental surveillance with the needs of the environmental clean-up, restoration, and assessment activities at the SR. 

• SR contractors shall provide appropriate input to support M&O preparation of the annual SR Environmental Report and SR 
Environmental Surveillance Master Sampling Schedule 
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Item 
Number 

Activity 

(I/S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

M&O 
contract 

M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs. 

26 Ecological Monitoring 
and Compliance – 
Site Wide  

  

Ecological Monitoring and Compliance is to achieve compliance with ecological resource-related legal and regulatory requirements; Biota is 
monitored to access the abundance, vigor, or condition, and distribution on the SR.  

• M&O shall assess the impacts to biological resources from SR operations and legacy contaminants to the environment and monitors 
the abundance, vigor, and distribution of plant and animal populations on the SR. This includes baseline surveys of protected biological 
resources, species, and habitats within key areas of the SR where the majority of routine operations and clean-up are conducted. 

• SR contractors shall allow access to the Ecological Monitoring and Compliance activity for the purpose of collecting information and 
samples.  

• SR contractors shall provide ecological information to the M&O from their sampling activities such as risk assessments.  
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Item 
Number 

Activity 

(I/S - Mandatory) 

M&O 

 
LW Contractor Security SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

National 
Historic 
Preservation 
Act (NHPA), 
American 
Indian 
Religious 
Freedom Act 
Archaeological 
Resources 
Protection Act 
Native 
American 
Graves 
Protection and 
Repatriation 
Act 

M&O bears the cost of 
program administration; 
SR contractors bear 
internal implementation 
costs. 

27 Cultural and Historic 
Resource Program  

The Cultural and Historic Resource Program administers the program for protecting SR cultural and historic resources, and documents and 
addresses any real or potential Site-wide issues and their impacts; and assures compliance with associated laws, DOE directives, and 
legally-binding agreements.   

• M&O shall monitor and support the historic and cultural resource protection activities of SR contractors; coordinate surveys performed 
to document the occurrence of protected resources; evaluate and document impacts to protected resources; review and recommend to 
DOE acceptance of NHPA Section 106 Reviews performed by SR contractors; maintain, establish procedures for and manage SR 
cultural and historic resource site files (hard copy and electronic) and associated compliance project files for all such work that occurs at 
the SR; and curate files and artifacts in accordance with 36 CFR 79. 

• SR contractors shall perform NHPA Section 106 Reviews for their scope of work, and provide to M&O information and materials to 
support M&O execution of the Comprehensive Land Use Plan’s (CLUP) Cultural & Historic Resource Program Plan.  In particular, 
mission contractors shall utilize the M&O project records and files for background research.  The mission contractors shall provide the 
M&O complete files of cultural and historic resource program work performed to be included in the SR files. 
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Item 
Number 

Activity 

(S - Mandatory) 

M&O 

 
LW Contractor Security SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

M&O 
contract 

 

 

 

 

 

 

 

 

Sample Analysis is a usage-
based service reimbursed 
by the user; Regulatory 
Monitoring and Bioassay 
Laboratory (RMBL) 
Laboratory fixed costs for 
maintaining the facility in a 
ready-to-serve capacity are 
at no cost to SR contactors. 
SR contractors bear internal 
implementation costs.  

28 Analytical Services 

(Chemical and Low-
Level Radiological 
Analysis) 

Analytical Services performs chemical and low-level radiological analysis on a variety of sample media.  These services are performed at 
the SR RMBL Facility   

• M&O shall operate the RMBL. 

• SR contractors shall request analytical services as needed.  
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Item 
Number 

Activity 

(I/S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

DOE Order 
450.1, 
Environment
al Protection 
Program 
DOE Order 
5400.5, 
Radiation 
Protection of 
the Public 
and the 
Environment 

Basic service funded 
through M&O; provided at 
no cost to SR contractors. 
SR contractors may 
negotiate additional services 
beyond direct funded basic 
service.  SR contractors 
bear internal implementation 
costs. 

29 Biological Controls  

Biological Controls is a service to control noxious weeds, industrial weeds, other vegetation, and animal pests.  The program controls 
vegetation, traps and removes animals, and eliminates insect infestations. 

• M&O shall provide a SR-wide biological control program.  

• SR contractors shall request support as needed.  
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Item 
Number 

Activity 

(I/S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

 Funded through M&O; 
provided at no cost to SR 
contractors.  SR contractors 
bear internal implementation 
costs. 

30 Crane and Rigging 

The Crane and Rigging is a ready-to-serve, centralized pool of equipment and manpower for the SR.   

• M&O shall provide a mobile crane pool; coordinate rental and movement of cranes, preventative maintenance inspections and 
scheduling of necessary repairs; and supervises crane crews. 

• SR contractors shall request and provide requirements for service.  
Item 

Number 
Activity 

(I/S - Optional) 
M&O 

 LW Contractor Security SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

DOE Order 
430.1B Real 
Property 
Asset 
Managemen
t 

Management and 
administrative oversight of 
facility services is provided 
at no cost to SR contractors.  
Labor and materials 
provided for specified 
services are usage based 
and will be reimbursed by 
the requesting entity.  SR 
contractors bear internal 
implementation costs. 

31 Facility Services  

Facility Services is a central maintenance function for non-radiological facilities, which includes facility painting, sign painting, carpentry, 
refrigerated equipment service, insulation, pipefitting, electrical, sheet metal, instrumentation, cement finishing, glazier work, custodial, 
locksmith, movers, and equipment calibration. M&O shall provide management and administrative oversight for all requested facility 
activities, including planning and directing the work. M&O shall provide for the following facility services in support of the SR projects and 
contractors:  facility painting, sign painting, carpentry, refrigerated equipment service, insulation, pipefitting, electrical, sheet metal, 
instrumentation, cement finishing, glazier work, custodial, movers, equipment calibration. 

• M&O provides corrective and preventive maintenance and repair services of the Heating, Ventilation and Air Conditioning (HVAC) 
equipment and systems 

• SR contractors shall request and provide requirements for service.  
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Item 
Number 

Activity 

(I/S - Mandatory) 

M&O 

 

LW 
Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

NA 41CFR102-
34, Motor 
Vehicle 
Managemen
t 
41CFR109-
38, Motor 
Equipment 
Managemen
t 

Funded through M&O; 
provided at no cost to SR 
contractor.  Facility 
maintenance, consumables 
and operations support to 
maintain the Fleet 
Equipment Maintenance 
Shop and associated 
buildings, and Materials 
Storage Building in a ready-
to-serve capability is at no 
cost to SR contractors.  
Acquisition, control, 
assignment, and disposal of 
DOE fleet equipment is also 
at no cost to SR 
contractors.    Maintenance 
labor and parts for vehicles 
leased from GSA will be 
included in the GSA service 
rates.  SR contractors bear 
internal implementation 
costs. 

32 Fleet Services 

Fleet Services administers and manages a fleet of motorized vehicles including sedans, busses, ambulances, tractors, flatbeds, dump 
trucks, tool vans, utility maintenance vans, cab and chassis, trailers, wreckers, and fuel tankers.  

• M&O shall provide management and coordination, statistical usage tracking, and reporting on GSA-leased vehicles and DOE-owned 
vehicles/equipment; perform vehicle repair and modification services as required; and perform record-keeping, vehicle assignment, 
ensuring vehicle utilization, and excess/disposal of fleet vehicles and parts. 

• SR contractors shall request and provide requirements for service and those using Fleet Services shall provide report input such as the 
Federal Automotive Statistical Tool.  
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Item 
Number 

Activity 

(I/S - Mandatory) 

M&O 

 

LW 
Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

N/A DOE O 
460.1B and 
applicable 
regulations 
of the 
Federal 
Railway 
Administrati
on(49 CFR 
Parts 200-
268) 

M&O sub-contracted costs 
are passed thru to SR 
contractors; SR contractors 
pay for loading/off-loading 
of shipments.  SR 
contractors bear internal 
implementation costs. 

33 Railroad Services 

M&O operates and maintains the rail system at the SR.  

• M&O determines requirements for future use on the SR and coordinates with SR contractors and projects prior to and during any on-site 
rail movements, including placement of “flaggers” at necessary intersections, taking proper Security actions, and making SR 
notifications. 

• SR contractors shall request and provide requirements for service. 

Item 
Number 

Activity 

(I/S - Mandatory) 

M&O 

 

LW 
Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

34 Roads & Grounds Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

DOE O 
430.1B, Real 
Property 
Asset 
Management 

Basic service funded 
through M&O; provided at 
no cost to SR contractors. 
SR contractors may 
negotiate additional 
services for facility specific 
services, such as, 
snow/ice removal on side 
walks.  SR contractors 
bear internal 
implementation costs. 



 Draft Request for Proposal DE-RP09-07SR22505 
 

Table 1: SR Services & Contract Interface Requirements Matrix 

 J-58  

  Roads and Grounds consist of road maintenance, snow/ice removal, traffic management, and common grounds maintenance service for the 
SR.   

• M&O shall maintain primary and secondary SR roadways, to include patching/paving, striping, and other services; perform maintenance 
of common grounds; and make recommendations to restrict access and make the appropriate notifications of restricted access or 
closure to DOE and other SR contractors in the event that roads are unsafe for travel. M&O shall remove snow/ice at primary and 
secondary roads and at designated facilities, parking lots, and walkways. 

• SR contractors shall identify required roads and grounds services for their facilities. 
• US Forest Service (USFS) shall maintain all gravel/dirt secondary roads. 

Item 
Number 

Activity 

(P/S - Mandatory) 

M&O 

 

LW 
Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

35 Electrical 
Transmission, 
Distribution, & 
Energy Management 

Provide 
service and 
systems to 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

DOE 
guidance on 
2005 
Energy 
Policy Act 

Basic service funded 
through M&O; provided at 
no cost to SR contractors.  
Direct, mission-related 
upgrade projects are sub-
contracted by M&O and 
paid by the requesting SR 
contractor.  SR contractors 
bear internal 
implementation costs. 
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  Electrical Transmission, Distribution, & Energy Management is the management of the high voltage electrical utility consisting of a system for 
providing power to the facilities at the SR.  

• M&O externally supplies electrical power to SR contractors.  
• M&O shall coordinate with other SR contractors to obtain (and SR contractors shall provide) the following:  

- Energy cost and consumption data for the Annual Energy Conservation Performance Report. 
- Energy cost and consumption data for the quarterly SR energy cost and consumption date entry to EMS4 database. 
- Facility shut down constraints and impacts due to fuel reductions for the Emergency Conservation Plan. 
- Facility electrical load information for the annual electrical load forecast. 

• . 
• SR contractors may enter into a service-provider relationship with the M&O and/or other utility providers for the operation, maintenance, 

and/or closure of all or part of their internal utility systems. 
• SR contractors shall protect SR systems against disruption and damage during performance of work and support SR utility operations, 

maintenance, and closure of a service where appropriate. 

 

Notes:   

• The interface point between the M&O electrical distribution system and the SR contractors’ shall be defined per MOA.  
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Item 
Number 

Activity 

(P/S - Mandatory) 

M&O 

 

LW 
Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service and 
systems to 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service 
from and 
provide 
input to 
M&O 

DOE Order 
430.1B, Real 
Property 
Asset 
Management 

SR-wide water upgrades 
and Basic Service are 
funded through M&O; 
provided at no cost to SR 
contractors.  Direct, 
mission-related upgrade 
projects are paid for by the 
SR contractor requiring the 
upgrade.  Backflow 
preventer testing and water 
system contaminant 
monitoring management is 
a usage-based service 
reimbursed by the User.  
SR contractors bear internal 
implementation costs. 

36 Water System  

The M&O contractor shall operate and maintain the following site-wide water systems on SRS in accordance with all the applicable State 
and Federal codes and regulations: 

• River water system, 
• Fire protection water system, 
• Domestic water systems, and 
• Bottled water production facility. 
•  

Note:  Water systems within facilities are the responsibility of each SR contractor. 
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Item 
Number 

Activity 

(P/S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service and 
systems to 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

 Receive 
service from 
and provide 
input to 
M&O 

State and 
Federal 
codes 

SR-wide sewer upgrades 
and Basic Service are 
funded through M&O; 
provided at no cost to SR 
contractors. Direct, mission-
related upgrade projects are 
paid for by the SR contractor 
requiring the upgrade.  SR 
contractors bear internal 
implementation costs. 

37 Sewer Systems 

The M&O contractor will operate the wastewater systems on SRS in accordance with all the applicable State and Federal codes and 
regulations  
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Item 
Number 

Activity 

(I/S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Receive  
input from 
SR 
contractors 
and provide 
services 

Request 
service from 
M&O 

Request 
service from 
M&O 

Request 
service from 
M&O 

Request 
service from 
M&O 

Request 
service 
from M&O 

DOE Order 
430.1B, Real 
Property 
Asset 
Management 

M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs 

38 Land-Use Planning 
and Management 

Land-Use Planning and Management consists of land-use planning (for the SRS, in general and site use planning for specific parcels) and 
management (including day-to-day implementation of the Comprehensive Land Use Plan [CLUP]). 

• M&O shall perform management of real property at the SR for DOE and coordinate the use of real property among SR contractors.  
M&O shall perform a range of real property activities, such as conducting land-use planning for areas and specific parcels; conducting 
reviews and integrating land-use requests for all new facilities, infrastructure systems, land improvements, or change of land use; 
conducting land management activities, including day-to-day implementation of the CLUP; managing land use requirements and 
beneficial reuse of land; and conducting real estate activities in the out-grant and disposal of real property or interests therein.   

• M&O shall implement the CLUP EIS as directed or interpreted by DOE.  M&O shall assess the need for updating the existing or 
developing new Area Management Plans and Resource Management Plans.  In coordination with other SR contractors, the M&O shall 
develop new plans and update existing plans where applicable. 

• M&O shall administer and manage the Site Selection and Excavation Permit process. 
• M&O shall manage real property by reviewing property uses, reclassifying land use and facilities, investigating and characterizing land, 

monitor misuse of property or encroachments, identifying orphan or unknown land uses (e.g., non-pristine land, hazards, and waste sites), 
dispositioning non-permitted activities; and tracking and documenting land-use occurrences and activities. 

• SR contractors shall support the land-use planning and management program as administered by the M&O. 
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Item 
Number 

Activity 

(I/S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Deliver input 
to M&O 

Deliver input 
to M&O 

Deliver input 
to M&O 

Deliver input 
to M&O 

Deliver input 
to M&O 

SR 
Comprehen
sive 
Environmen
tal 
Response, 
Compensati
on, and 
Liability Act 
of 1980 
(CERCLA) 
Records of 
Decision. 

M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs.  Cost 
for sites transferred (post-
remediation) to M&O are the 
responsibility of the M&O. 
Transition costs are the 
responsibility of the 
respective SR contractor.  
SR contractors bear internal 
implementation costs. 

39 Long-term 
Stewardship 

Long-term stewardship (LTS) includes all engineered and non-engineered institutional controls designed to contain or to prevent exposures 
to any potential residual contamination and waste, such as surveillance activities, record-keeping activities, inspections, groundwater 
monitoring, ongoing pump and treat activities, cap repair, maintenance of entombed buildings or facilities, maintenance of other barriers and 
containment structures, access control, and posting signs. 

• M&O shall prepare and maintain the SR Long-Term Stewardship Plan, the Long Term Surveillance and Maintenance Plan, and the SR 
Long-Term Stewardship Information Management Plan. 

• M&O shall provide for integrated planning of LTS for the entirety of the SR and interim execution of LTS for portions of the Site assigned 
to the Contractor. 

• M&O shall coordinate with SR contractors and compile SR-wide assessments of institutional controls, and the SR-wide Comprehensive 
Environmental Response, Compensation, and Liability Act of 1980 (CERCLA) 5-year reviews including comment response.  

• M&O shall execute LTS for those portions of the Site assigned to the M&O. 
• SR contractors provide information for the SR Long-Term Stewardship Plan, IC Plan, SR Long-Term Stewardship Information 

Management Plan, CERCLA 5-year reviews, & Site Transition Plans. 
• SR contractors shall comply with the transition plans for transfer of remediated sites to M&O.  
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Item 
Number 

Activity 

(I - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Receive input 
from SR 
contractors 

Deliver input 
to M&O 

Deliver input 
to M&O 

Deliver input 
to M&O 

Deliver input 
to M&O 

Deliver 
input to 
M&O 

DOE Order 
430.1B, Real 
Property 
Asset 
Management 

M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs 

40 Facility Information 
Management 
System (FIMS) 

DOE uses FIMS as the real property database for real property which provides an inventory and management tool that assists with planning 
and managing real property assets.   

• M&O shall manage FIMS, meeting specific, annual reporting requirements and shall be responsible for collecting data from SR 
contractors in order to meet all mandatory reporting requirements. 

• SR contractors deliver FIMS data and input to the Comprehensive Data/Site Management Strategy for spatial data. 
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Item 
Number 

Activity 

(I/S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Deliver input 
to M&O 

Deliver input 
to M&O 

Deliver input 
to M&O 

N/A Deliver input 
to M&O 

 M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs and 
any costs associated with 
delivery of excess materials 
to the central recycling and 
turn-over of excess property 
for disposition.  SR 
contractors bear internal 
implementation costs. 

41 Property Systems/-
Acquisition & 
Materials 
Management 

Property Systems/Acquisition & Materials Management consists of Site-wide processes and procedures for centralized personal property 
management functions, such as recycling of precious metals and processing equipment that is no longer needed through the excess 
property system.  Tracking of all DOE-owned, Contractor-managed property (Site-wide) is accomplished by means of decentralized data 
entry into the primary property management site-wide database (Asset Management Information System [AMIS]).  The Program also 
manages the centralized storage and staging of equipment and inventory through the use of various on-Site warehouses.   

• M&O shall provide a Site-wide Personal Property Systems and Materials Management Program that provides for tracking of accountable 
personal property, management of the property management database (AMIS), including providing Site-wide property management 
reports) and other related systems; central recycling; excess property dispositioning; and equipment transfers and loans.  

• M&O shall manage the (on-site) “stores” inventory warehouses.  As required, the M&O shall provide for delivery of inventory items to on-
Site locations. M&O shall manage the supply chain, and evaluate Site-wide demand, usage trends, and programmatic requirements to 
act as lead in the reduction of existing line item site inventory to the lowest achievable levels, and administer the spare parts program for 
the SR 

• SR contractors provide input to M&O to include warehouse requirement needs, Property Information Data Systems (PIDS) data, and 
Property Balanced Scorecard input as requested; and declare property no longer required. 
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Item 
Number 

Activity 

(S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Receive 
support from 
SR 
contractors 

Support 
M&O 

Support 
M&O  

Support 
M&O  

Support 
M&O 

Support 
M&O 

 M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs. 

42 External Affairs 

External Affairs supports DOE External Affairs programs for public SR tours.  

• M&O shall take the lead to coordinate site and public tours as directed by DOE-SR and NNSA. M&O shall provide coordination, 
transportation, badging and Security actions, access & access control for these tours. M&O shall provide guides/speakers, briefings, and 
brochures and maps (or other handouts) where appropriate, when the tour involves M&O workscope. 

• SR contractors shall provide support to M&O on Site and public tours to include guides/speakers, briefings, and brochures and maps (or 
other handouts) where appropriate, when the tour involves respective SR contractor workscope. 

Item 
Number 

Activity 

(S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
Service from 
M&O 

Receive 
Service from 
M&O 

Receive 
Service from 
M&O 

Receive 
Service from 
M&O 

Receive 
Service from 
M&O 

 Funded through M&O; 
provided at no cost to SR 
contractors.  SR contractors 
bear internal implementation 
costs. 

43 Courier Services 

Courier services for the SR includes delivery and pickup of miscellaneous items, such as calibrated instruments, medical samples, equipment 
to be repaired, and essential (time-sensitive, critical) documents.   

• M&O shall provide transportation of priority or time-sensitive documents, medical samples or supplies (i.e., serum, blood samples, 
medical records, etc.), calibrated instruments, new or used office machines to and from repair facilities, and pickup and shredding of 
classified documents.  

• SR contractors shall request and provide requirements for service.  
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Item 
Number 

Activity 

(S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
SR 
contractors 

Receive 
Service from 
M&O 

Receive 
Service from 
M&O 

Receive 
Service from 
M&O 

Receive 
Service from 
M&O 

Receive 
Service from 
M&O 

DOE Guide 573.1-
1, Mail Services 
Users Guide 
41 CFR 102–192, 
Mail Management 
U. S. Postal 
Services Domestic 
Mail Management 
and International 
Mail Management 

Funded through M&O; 
provided at no cost to 
SR contractors.  SR 
contractors bear 
internal 
implementation costs. 

44 Mail Services 

Mail Services for the SR includes delivery to major building/locations and relies on the serviced organization/company to further deliver mail to 
individuals within their respective organizations. 

• M&O shall provide for basic mail services, including pickup and delivery of interplant and U.S. Postal mail to customers.  The work scope 
includes the pickup, routing and delivery of interplant mail (i.e., mail that does not leave the SR). 

• M&O shall distribute and pickup mail at defined locations in the contractor’s facilities.   
• SR contractors shall be responsible for mail distribution to contractor staff within their facility.  

Item 
Number 

Activity 

(S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
SR 
contractors 

Receive 
Service from 
M&O 

Receive 
Service from 
M&O 

Receive 
Service from 
M&O 

N/A Receive 
Service from 
M&O 

 Funded through M&O; 
provided at no cost to SR 
contractors.  SR contractors 
bear internal implementation 
costs. 

45 Site Forms 
Management 

Site Forms Management consists of a centralized and configuration-controlled forms management program that applies consistent design and 
utilizes the use of electronic forms in gathering of electronic record information to electronic records systems. 

• M&O shall administer the SR forms management system and process, and design electronic forms for interactive use, as well as, 
conventional hard copy forms.  M&O shall develop/design/revise/ electronic and hard copy forms, eliminate obsolete or duplicate forms, 
maintain site forms historical records, and maintain the system for centralized configuration management of site electronic and 
conventional hard copy forms. 

• SR contractors shall request and provide requirements for service. 
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Item 
Number 

Activity 

(I - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Receive 
input from 
SR 
contractors 

Deliver input 
to M&O 

Deliver input 
to M&O 

Deliver input 
to M&O 

N/A Deliver input 
to M&O 

Clinger-
Cohen Act 
OMB A-11, 
A-300  
all 
applicable 
Federal 
Information 
Technology 
requirement
s 

M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs. 

46 Strategic Planning & 
Program 
Management 

Strategic Planning & Program Management assesses the current  technology infrastructure, systems, applications, and business practices 
and provides recommendations for improving the scalability and reducing the life-costs over the current approach. 

• M&O shall develop a Computing and Telecommunications Strategic Plan. 
• SR Contractors shall provide input to the Computing, Telecommunications, and Content (Records) Management Strategic Plan. 
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Item 
Number 

Activity 

(S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
SR 
contractors 

Receive 
Service from 
M&O 

Receive 
Service from 
M&O 

Receive 
Service from 
M&O 

N/A Receive 
Service from 
M&O 

 Funded through M&O; 
provided at no cost to SR 
contractors.  SR contractors 
bear internal implementation 
costs. 

47 Telephone Services 

Telephone Services function consist of the SR Telephone Exchange activities that encompass voice, data, special circuits, 9-1-1 support, and 
attendant/operator services to SR programs, projects, and support organizations.  

• Provide and maintain telecommunications capability and capacity sufficient to meet the needs of the SR, encompassing those systems 
required to maintain data transmissions, including local, state, national, and international subscribers; data and network circuits; 
off-premise stations; telephone service to offsite offices occupied by SR end-users; alerting and crash alarm systems; and other 
miscellaneous voice and data circuits. 

• SR contractors shall request and provide requirements for service. 

Item 
Number 

Activity 

(S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
SR 
contractors 

Receive 
Service from 
M&O 

Receive 
Service from 
M&O 

Receive 
Service from 
M&O 

N/A Receive 
Service from 
M&O 

 Funded through M&O; 
provided at no cost to SR 
contractors.  SR contractors 
bear internal implementation 
costs. 

48 Pager Services 

Pager Services provides the electronic network and devices for SR paging.  

• Provide maintenance, operations and account administration of the Government-owned SR pager infrastructure and commercial pager 
services, including site, regional and national paging services.  

• Provide system designs, integration, maintenance, frequency management, associated engineering services, and support to manage 
regional, international, and nonstandard inventory for pager replacement parts. 

• SR contractors shall request and provide requirements for service. 
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Item 
Number 

Activity 

(S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
SR 
contractors 

Receive 
Service from 
M&O 

Receive 
Service from 
M&O 

Receive 
Service from 
M&O 

Receive 
Service from 
M&O 

Receive 
Service from 
M&O 

National 
Telecommunic
ations and 
Information 
Administration 
requirements 

Funded through M&O; 
provided at no cost to SR 
contractors. Equipment 
(radios, antennas, etc., 
costs are the responsibility 
of the SR contractor.  SR 
contractors bear internal 
implementation costs. 

49 Radio Services 

Radio Services provides radio communication infrastructure and licensing. 

• M&O shall provide engineering, maintenance and operations of radio communication services, including two-way, fire dispatch, safety 
and emergency preparedness, Security systems and infrastructure. 

• M&O shall manage radio spectrum licensing and design, engineering integration, operations and maintenance, installation, upgrade and 
required system calibration services, and registration of radio frequencies with the National Telecommunications and Information 
Administration. 

• SR contractors shall: 

- Follow SR radio frequency policy and use the M&O for radio spectrum licensing; and 
- Request and provide requirements for service. 

Item 
Number 

Activity 

(S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
SR 
contractors 

Receive 
Service from 
M&O 

Receive 
Service from 
M&O 

Receive 
Service from 
M&O 

N/A Receive 
Service from 
M&O 

DOE 
Manual 
470.4-2, 
Physical 
Protection 

Funded through M&O; 
provided at no cost to SR 
contractors SR contractors 
bear internal implementation 
costs. 

50 Network Services  

Network Services consist of the SR Local Area Network (LAN) information infrastructure used by DOE-SR, NNSA and SR contractors for 
intranet and internet services. 

• M&O shall operate and maintain the LAN information/communication infrastructure including Application Hosting Services, Internet 
Support, Maintenance and Software License Management, Technology Support for Hardware and Software, network management and 
maintenance, desktop/user services, hardware maintenance, work station acquisition, redeployment and retirement, engineering and 
configuration, software distribution, and streaming video engineering services.   

• SR contractors shall request and provide requirements for service. 
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Item 
Number 

Activity 

(S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
SR 
contractors 

Receive 
Service from 
M&O 

Receive 
Service from 
M&O 

Receive 
Service from 
M&O 

N/A Receive 
Service from 
M&O 

 Funded through M&O; 
provided at no cost to SR 
contractors.  SR contractors 
bear internal implementation 
costs. 

51 Information Systems  

Information Systems provide integrated business, technical, and project information systems including management and performance of 
steady state operations, maintenance, development and enhancements for SR data systems, and support to project and business functions.  

• M&O provides database management, LAN infrastructure maintenance, video-teleconferencing (VTC) support services, software and 
systems engineering, system development, systems operations and maintenance (O&M), software testing, software configuration 
management, and application hosting services. 

• SR contractors shall request and provide requirements for service. 

Item 
Number 

Activity 

(I/S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Deliver input 
to M&O 

Deliver input 
to M&O 

Deliver input 
to M&O 

N/A Deliver input 
to M&O 

Various 
DOE 
directives 
and National 
Archives 
and Records 
Administrati
on (NARA) 
regulations 

Funded through M&O; 
provided at no cost to SR 
contractors.  SR contractors 
bear internal implementation 
costs. 

52 Inventory and 
Schedule 
Management 

Inventory and Schedule Management provides the service processes for all records for M&O and for designated contractors.  This work 
addresses all records (and non-records) originated or held by any of the covered contractors and includes records in all media, including 
electronic systems, databases, spreadsheets, microform, photo/negatives, hard copy paper, and all other formats and media.   

• M&O shall provide information inventory and schedule services for all records, including those documenting the missions, programs, 
projects and all administrative functions.  

• SR contactors shall comply with record schedules, records turnovers, retention and disposition, records repositories requirements and 
enable M&O to conduct independent assessment as stated above. 
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Item 
Number 

Activity 

(S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Deliver input 
to M&O 

Deliver input 
to M&O 

Deliver input 
to M&O 

Deliver input 
to M&O 

Deliver input 
to M&O 

Various 
DOE and 
NARA 
regulations, 
including 
36 CFR 122
8. 

 

 

 

 

 

M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs. 

53 Major Collection 
Management 

Major Collection Management provides continued maintenance of significant collections of records.  Examples of major collections include 
engineering drawings, photographs/negatives, videotapes, etc. 

• M&O shall ensure that records in identified collections are indexed, authenticated, metadata complete, and are accessible to those that 
have a business requirement.  

• SR contractors shall meet the requirements of Major Collection Management as administered by the M&O. 

Item 
Number 

Activity 

(S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

54 Long-Term Records 
Storage  

Provide 
service to 
and receive 
input from 
SR 
contractors  

Deliver input 
to M&O 

Deliver input 
to M&O 

Deliver input 
to M&O 

Deliver input 
to M&O 

Deliver input 
to M&O 

Various 
DOE and 
NARA 
regulations, 
including 
36 CFR 122
8. 

M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs. 
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  Long-Term Records Storage provides for physical storage of many thousands of records in various hard copy medium (paper, photographs, 
video, tapes, etc.).  

• M&O shall provide long-term physical storage for paper and other hard copy media records and maintain information systems to manage 
that collection. 

• SR contractors shall meet the requirements of the Long-Term Records Storage Program as administered by the M&O to include 
providing inactive records to the M&O for storage. 

 

Item 
Number 

Activity 

(I - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Receive 
input from 
SR 
contractors  

Provide 
input to 
M&O 

Provide 
input to 
M&O 

Provide 
input to 
M&O 

Provide input 
to M&O 

Provide 
input to 
M&O 

WITS and 
SWIFT – 
database 
requiremen
ts 

M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs. 

55 Waste forecast and 
tracking system - 
Waste Information 
Tracking System 
(WITS) and Solid 
Waste Integrated 
Forecasting Tool 
(SWIFT) 

Waste forecast system identifies future quantities of hazardous, radioactive, and sanitary waste generation for the SRS and from off-site 
generators, and tracks the waste through disposal. 

• M&O shall operate and maintain WITS and SWIFT. 
• SR contractors shall provide waste generation data and forecast.  
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Item 
Number 

Activity 

(I/P - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 

and receive 
input from 

SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to M&O 

Receive 
service 
from and 
provide 
input to 
M&O 

Appropriate 
Code of 
Federal 
Regulations 
(i.e. 40 CFR, 
49 CFR, and 
10 CFR) and 
Federal/com
mercial 
treatment/dis
posal waste 
acceptance 
criteria 

Funded through M&O; 
provided at no cost to SR 
contractors.  SR contractors 
bear internal implementation 
costs, e.g. characterizing, 
packaging, preparing waste 
for transport, etc. 

56 Low Level Waste 
(LLW), Mixed Low 
Level Waste 
(MLLW), Hazardous 
Waste (HW), and 
Sanitary Waste 
Treatment, Storage, 
and Disposal 

This activity provides for LLW and MLLW Treatment, Storage, and Disposal.  

• M&O shall perform treatment, storage, and disposal of LLW, MLLW, HW, and Sanitary Waste.   
• SR contractors characterize, package, interim store and prepare waste for transport to M&O. 

Item 
Number 

Activity 

(I/P - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 

and receive 
input from 

SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

N/A Receive 
service from 
and provide 
input to 
M&O 

Receive 
service from 
and provide 
input to M&O 

N/A Solid Waste 
Acceptance 
Waste 
Acceptance 
Criteria for 
the Waste 
Isolation Pilot 
Plant 

Funded through M&O; 
provided at no cost to SR 
contractors.  SR contractors 
bear internal implementation 
costs, e.g. characterizing, 
packaging, preparing waste 
for transport, etc. 

57 Transuranic (TRU) 
and Transuranic 
Mixed Waste 
(TRUM) Packaging 
and Transportation 

This activity provides for Transuranic (TRU) and Transuranic Mixed Waste (TRUM) certification and loading waste for shipment to the Waste 
Isolation Pilot Plant (WIPP).   

• M&O shall receive waste from contractors, provides interim storage if required, certifies waste for shipment, prepares payloads, and 
loads waste for shipment to WIPP. 

• SR contractors shall conduct and budget for characterization, packaging and transporting waste to M&O.  
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Item 
Number 

Activity 

(P - Mandatory) 

M&O 

 

LW Contractor
 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Receive 
service from 
and provide 
input to LW 
Contractor  

Provide 
service to 
and receive 
input from 
SR 
contractors 

N/A Receive 
service from 
and provide 
input to LW 
Contractor 

Receive 
service from 
and provide 
input to LW 
Contractor 

N/A  Funded through LW 
Contractor; provided at 
no cost to SR 
contractors.  SR 
contractors bear 
internal 
implementation costs. 

58 Radioactive Liquid 
Effluents Treatment 
Project  

 

 This activity provides for treatment and disposal of radioactive liquid effluents.  

• LW Contractor shall receive, treat, and dispose of radioactive liquid effluents from SR contractors.  

• SR contractors shall send waste to LW facilities.   

 

Item 
Number 

Activity 

(I - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 

and receive 
input from 

SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O 

N/A Receive 
service from 
and provide 

input to 
M&O  

Receive 
service from 
and provide 
input to 
M&O 

  M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs. 

59 Groundwater/Vadose 
Zone Integration  

The Groundwater/Vadose Zone Integration activity maintains and controls site-wide data and models used for groundwater/vadose zone 
analysis and coordinates site-wide groundwater/vadose zone activities.  

• M&O shall conduct the groundwater/vadose zone integration project. 
• SR contractors shall participate in M&O periodic planning and coordination meetings; and deliver modeling and risk assessment 

information.  Mission contractors shall provide comments on the annual update to the Integrated Plan and Schedule for all soil and 
groundwater work, and the annual Groundwater Monitoring Report. 

• SR contractors shall supply groundwater analysis requirements and reporting of risk assessment data and analysis, input for the Fiscal 
Year Integrated Groundwater Monitoring Plan for the SR, comments on the Comprehensive Environmental Response, Compensation, 
and Liability Act of 1980 (CERCLA) Groundwater and Deep Vadose Zone Remediation Activity Progress Reports. 

• SR contractors shall provide data/information to M&O on self-performed drill and sample soil borings that yield additional vadose zone 
characterization data, 
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Item 
Number 

Activity 

(S/I - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 

and receive 
input from 

SR 
contractors 

Receive 
service from 
and provide 

input to 
M&O 

 Receive 
service from 
and provide 

input to 
M&O 

Receive 
service from 
and provide 

input to 
M&O 

  M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs. 

60 SR Environmental 
Data Integration 

This activity provides for maintenance, configuration control, and upgrading of key SR environmental assessment databases.   

• The M&O shall serve as Data Base Administrator, and is responsible for hardware (servers, information technology interfaces, etc.), 
software and software upgrades, and Site-wide reporting databases. 

• The SR contractors shall provide data and support to the M&O, for the SRs contractor’s facilities and activities, to support maintenance 
of SR-wide environmental databases. SR contractors supplying information/ data are responsible for data quality. 

Item 
Number 

Activity 

(S/I - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 

and receive 
input from 

SR 
contractors 

Receive 
service from 
and provide 

input to 
M&O 

N/A Receive 
service from 
and provide 

input to 
M&O 

Receive 
service from 
and provide 

input to 
M&O 

  M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs. 

61 SR Well Drilling and 
Decommissioning 

This activity includes drilling and decommissioning of SR wells. 

• M&O shall coordinate with the mission contractors during the installation and maintenance of wells for the groundwater monitoring well 
network and maintain and implement the SR Well Decommissioning Plan. 

• SR Contractors shall provide input for the SR Well Decommissioning Plan. 

Item 
Number 

Activity 

(I/P - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

62 Sources and 
Standards Collection, 
Storage, Packaging, 
and Transportation 

Provide 
service to 

and receive 
input from 

SR 
contractors  

Receive 
service from 
and provide 
input to 
M&O  

Receive 
service from 
and provide 
input to 
M&O  

Receive 
service from 
and provide 
input to 
M&O  

Receive 
service from 
and provide 
input to 
M&O  

Receive 
service 
from and 
provide 
input to 
M&O  

10CFR835 M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs. 
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  Sources and Standards are collected, stored, packaged and transported to an appropriate disposition site.  M&O shall receive, store, re-
package as necessary, and transport standards 

• SR contractors shall package standards and transport to M&O.  
•  

 

Item 
Number 

Activity 

(I - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Deliver input 
to LW 
Contractor 

Receive 
input from 
M&O 
contractors  

N/A N/A N/A N/A  LW Contractor bears the cost 
of program administration; 
M&O contractors bear internal 
implementation costs. 

63 Waste Transfer to 
Liquid Waste Tank 
Farm System 

M&O shall integrate with the LW Contractor to develop an integrated waste feed delivery plan. 

 

Item 
Number 

Activity 

(S - Mandatory) 

M&O 

 
LW Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 

SR 
Contractors 

Receive 
service from 
M&O 

Receive 
service from 
M&O 

Receive 
service from 

M&O 

Receive 
service from 

M&O 

  Funded through M&O; 
provided at no cost to SR 
contractors.  SR contractor 
bear internal implementation 
cost. 

64 Vent and Balance  

Vent and Balance provides as a variable service, testing of ventilation and filters, and ventilation balance to maintain established flows and 
pressures on systems.  Specifics include ventilation stack flow testing, fume hood flow testing, high efficiency particulate air (HEPA) filter 
vacuum testing/certification and HEPA filter efficiency testing.  

• M&O shall perform cost-effective/efficient Vent and Balance services (primarily HEPA filter testing and replacement) for RPP facilities and 
for the balance of the SR. 

• SR Contractors shall request and provide requirements for service. 
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Item 
Number 

Activity 

(I/S - Optional) 

M&O 

 

LW 
Contractor 

Security 

 
SWPF MOX --- SREL - Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors  

Receive 
service from 
and provide 

input to 
M&O  

N/A Receive 
service from 
and provide 
input to 
M&O  

N/A N/A  Funded through M&O; 
provided at no cost to SR 
contractors except LW is a fee 
for service arrangement.  SR 
contractors bear internal 
implementation costs. 

65 Analytical 
Laboratory Support  

Analytical Services are performed by the M&O.  

• The M&O shall operate and maintain the Savannah River National Laboratory (SRNL) and the Central Laboratory,  .  
• LW shall operate and maintain the Defense Waste Processing Facility (DWPF) Laboratory. 

Item 
Number 

Activity 

(I/S - Optional) 

M&O 

 

LW 
Contractor 

Security 

 
SWPF MOX --- SREL - Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 

input to 
M&O  

Receive 
service from 
and provide 
input to M&O  

Receive 
service from 
and provide 
input to 
M&O  

N/A N/A  M&O bears the cost of 
program administration; SR 
contractors bear internal 
implementation costs. 

Analytical Integrated Planning provides integrated Site-wide analysis plans, data quality objectives, and process and analytical technology 
support. 

• M&O shall interface with the SRS laboratories to develop sample analysis rates and waste generation estimates. 
• SR contractors shall use integrated planning products to plan sample analysis expenditures. 
• SR contractors shall provide input to support sample analysis planning.  

66 Analytical Integrated 
Planning 

 

•  
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Item 
Number 

Activity 

(I/S - Mandatory) 

M&O 

 

LW 
Contractor 

Security 

 
SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O  

Receive 
service from 
and provide 
input to M&O  

Receive 
service from 
and provide 
input to 
M&O  

N/A N/A DOE and 
national 
quality control 
requirements 

Funded through M&O; 
provided at no cost to SR 
contractors.  SR contractors 
bear internal implementation 
costs. 

Dosimetry services provide DOE Laboratory Accreditation Program (DOELAP) accredited external dosimetry processing capabilities for the 
on-site processing of routine and special dosimeters. Regulatory Monitoring and Bioassay Laboratory (RMBL) provides dosimetry service, 
including processing capabilities for personnel, environmental, and nuclear accident dosimeters. Other processing includes nuclear accident 
dosimeters, analysis of biological samples, and assessment of personnel dose in the event of a nuclear criticality. RMBL also provides 
calibration of hand held and small portable radiological instruments; 

67 Dosimetry Services 

 
Item 

Number 
Activity 

(S - Optional) 

M&O 

 

LW 
Contractor Security SWPF MOX --- SREL - 

Requirements Cost Allocations 

Provide 
service to SR 
contractors 

Receive 
service 

Receive 
service 

Receive 
service 

N/A Receive 
service 

 SR contractors bear 
implementation costs. 

68 Janitorial Service 

M&O provides janitorial services for the buildings located on the SRS. 

Item 
Number 

Activity 

(I/S - Optional) 

M&O 

 

LW 
Contractor Security SWPF MOX --- SREL - Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors  

Receive 
service from 
and provide 

input to 
M&O  

Receive 
service from 
and provide 
input to M&O  

Receive 
service from 
and provide 
input to 
M&O  

Receive 
service from 
and provide 
input to M&O  

Receive 
service 
from and 
provide 
input to 
M&O  

 SR contractors bear 
implementation costs. 

69 Laundry 
(commercial and 
contaminated) 
Service 

M&O provides for commercial laundry and decontamination services for government-owned protective clothing, non-regulated items, and 
regulated face pieces.  This service includes periodic batch pick-up and drop-off at site locations.  
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 J-80  

Item 
Number 

Activity 

(I/S - Mandatory) 

M&O 

 

LW 
Contractor Security SWPF MOX SREL Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O  

Receive 
service from 
and provide 
input to M&O  

Receive 
service from 
and provide 
input to 
M&O  

N/A Receive 
service 
from and 
provide 
input to 
M&O 

 Funded through M&O; 
provided at no cost to SR 
contractors.  SR contractors 
bear internal implementation 
costs. 

70 Occupational 
Medicine Service 

M&O to provide occupational health services through health risk management and occupational health services to personnel at SR.  M&O has 
the lead to coordinate Health Risk Management program teams with the Site in identifying and analyzing the hazards that SR personnel face 
in the work environment and brings an awareness of health and safety issues to DOE, SR contractors, and others. 

SRS Medical Department provides the following, but is not limited to these types of services:  thorough medical history, bloodwork, urinalysis, 
vision testing, electrocardiogram, polmonary function testing, Audiometry (hearing test), and physical examination 

Item 
Number 

Activity 

(I/S - Optional) 

M&O 

 

LW 
Contractor Security SWPF MOX --- SREL - Requirements Cost Allocations 

Provide 
service to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O  

N/A Receive 
service from 
and provide 
input to 
M&O 

N/A N/A  Funded through M&O; 
provided at no cost to SR 
contractors except LW is a fee 
for service arrangement. SR 
contractors bear internal 
implementation costs.  

71 Research, 
development, and 
demonstration 

The M&O Contractor operates the Savannah River National Laboratory (SRNL). It is the only Office of Environmental Management multi-
program laboratory that conducts research and development activities.   Although some of the programs conducted by SRNL are funded by 
other DOE program offices, all SRNL programs require integration with SR DOE Office of Environmental Management programs since many 
of the research and technology development programs have direct relevance to the SR cleanup mission.  The EM cleanup project is 
encouraged to utilize the scientific and technical capabilities available from SRNL to maximize the benefit to SR from the National Laboratory 
research and development program. 
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 J-81  

Item 
Number 

Activity 

S/P - Mandatory) 

M&O 

 

LW 
Contractor Security SWPF MOX SREL Requirements Cost Allocations 

Provide 
service and 
systems to 
and receive 
input from 
SR 
contractors 

Receive 
service from 
and provide 
input to 
M&O  

Receive 
service from 
and provide 
input to M&O  

Receive 
service from 
and provide 
input to 
M&O  

N/A  Receive 
service 
from and 
provide 
input to 
M&O  

 M&O bears the cost of 
maintaining and operating the 
system; SR contractors bear 
internal implementation costs. 

72 Steam Services 

The steam distribution system for the Savannah River Site consists of both intra-area and inter-area systems.  Intra-area steam is produced in 
an Area and is distributed throughout that Area.  Inter-area steam is produced in one Area and transferred to another Area of the site for use.  
Steam is generated in the A-Area Powerhouse, K-Area Package Boilers, and the D-Area Powerhouse.  SR contractors operate and maintain 
the steam systems within their area and facilities.    

 
 


